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INVITATION FOR BID PROPOSALS 

 
 City of Thornton 
 9500 Civic Center Drive 
 Thornton, CO  80229-4326 
 
Sealed Bid Proposals for Construction of the "Thornton Trails Wayfinding Signage – Phase II, 
Thornton Project No. 20-59A, CDOT Project No. STU M 286-047” will be received in the 
Contract Administration Office at the Thornton City Hall (2nd floor), 9500 Civic Center Drive, until 
3:00 p.m., March 18, 2022.  At that time, Bid Proposals will be publicly opened and read aloud. 
 
Note: Late Proposals will not be accepted under any circumstances.  Vendors electing to submit 
their bid via mail or courier service accept all responsibility for delivery to the Contract 
Administration Office by the bid closing time indicated.  Thornton is not responsible for lost or late 
delivery of bid proposals.    
 
Project Description:  The Project consists of fabrication and installation of wayfinding signage 
along three (3) existing trails within Thornton. The Work includes: 
 

1.  Niver Creek Trail - starting at Zuni Street, W. 96th Street going southeast to Washington 
Street and Coronado Parkway. 

 
2. Brantner Gulch Trail – starting at Lafayette Street and Eastlake Avenue going east to 128th 

and Tamarac Street. 
 

3. Plains Tributary Trail – starting near Lilac Street and 138th Place going west then south 
then east to 120th Parkway east of Quebec Street. 

 
The Engineer’s Estimate for construction is approximately three hundred fifty thousand dollars 
($350,000.00).  CDOT has determined that Underutilized Disadvantaged Business Enterprises 
(UDBE’s) will participate by contracting for a part of the Work of this Contract.  The contract goal 
for participation in this Contract by certified UDBE’s has been established at eight percent (8%).  
Davis Bacon Wages are required to be paid on this Project.  
 
Colorado Department of Transportation (CDOT) has determined that On the Job Training should 
be provided to trainees with the goal of developing full journey workers in the types of trade or 
classification involved.  The contract goal for On the Job Trainees working in an approved training 
plan in this Contract has been established as follows: 
 
Minimum number of total on the Job Training required zero (0) hours. 
 
Contractors interested in submitting a Bid Proposal for this Project must at a minimum be pre-
qualified with the Colorado Department of Transportation (CDOT).  Copies of CDOT’s pre-qualified 
Contractor list can be obtained at http://www.dot.state.co.us/Bidding/listings.html.  Thornton will 
also post-qualify contractors. 
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Thornton utilizes the BidNet Direct System at www.BidNetDirect.com to distribute official copies 
of the Drawings and Project Manual (“Bid Documents”) for use in preparing Bid Proposals.  Bidders 
will be required to register with the website to download the Bid Documents and Addenda.  There 
is no charge by BidNet Direct for this service.  If you experience problems with the BidNet Direct 
website, please call 1-800-835-4603 for assistance.  Bidders are required to acknowledge all 
Addenda with their Bid Proposal and are encouraged to either register with the website or to view 
the Addenda posted on the Contract Administration bulletin board prior to submission of a Bid 
Proposal.  Bidders that do not acknowledge all Addenda may be considered non-responsive.  The 
Bid Documents, including Addenda, are also available for viewing at the Contract Administration 
office located on the 2nd floor of City Hall at 9500 Civic Center Drive, Thornton, Colorado.  Bidders 
that do not have download and/or printing capability in-house, may contact a commercial blueprint 
company or other reprographics company for assistance with downloading and printing the Bid 
Documents.   
 
An optional Pre-Bid Conference to discuss the Project will be conducted via web broadcast with 
Zoom video on March 9, 2022, at 10:30 a.m.  All Prospective Bidders are encouraged to attend.  
Prospective Bidders wishing to take part in the Pre-Proposal Conference should e-mail Keith 
Griess at Keith.griess@thorntonco.gov to receive a url link to access the Zoom Video Pre-
Proposal Conference.  If possible, please hold all questions concerning the RFP until that time”    
 
Each Bid Proposal shall be made on a form furnished by Thornton, and must be accompanied by 
a certified check, cashier's check, or bid bond in an amount of not less than five percent (5%) of 
the amount of the Bid Proposal and made payable to the City of Thornton, Colorado.  
 
The successful Bidder will be required to furnish a Performance Bond and a Labor and Material 
Payment Bond, each in the amount of one hundred percent (100%) of the total contract amount, 
in conformity with the requirements of the Contract Documents. 
 
The successful Bidder will be determined on the basis of the lowest responsive and responsible 
Bid Proposals.  The apparent successful Bidder(s) will be post qualified.  Thornton reserves the 
right to reject any or all Bid Proposals, to waive any informalities or irregularities in the Bid 
Proposals received, and to accept the Bid Proposal which in its judgment best serves the interests 
of Thornton.  The apparent successful Bidder will be required to complete a Reference 
Authorization and Release Form. 
 
All questions  shall be directed in writing to Keith Griess, Contract Administrator, 9500 Civic Center 
Drive, Thornton, Colorado 80229-4326, fax 303- 538-7556 or e-mail − 
Keith.griess@ThorntonCo.gov,  8:00 a.m. to 5:00 p.m., local time, Monday through Friday, 
excluding holidays.   
 
First Advertisement:  February 24, 2022, Northglenn-Thornton Sentinel  
Second Advertisement:  March 3, 2022, Northglenn-Thornton Sentinel 
Third Advertisement:  March 10, 2022, Northglenn-Thornton Sentinel 
 
 
 
   BY:          
    Jim Jensen  
    Contracts Manager 
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INFORMATION FOR BIDDERS 

 
Thornton may consider non-conforming any Bid Proposal not prepared and submitted in 
accordance with the provisions hereof and may waive any informalities or reject any and all 
Bid Proposals.   
 
Bidder may, without prejudice, withdraw a Bid Proposal after it has been deposited with 
Thornton, provided the request for such withdrawal is received by Thornton, in writing, before 
the deadline set for submission of Bid Proposals.  Telephonic communications withdrawing a 
Bid Proposal will not be accepted.   
 
Any Bidder may modify its Bid Proposal in writing any time prior to the scheduled deadline for 
submission of Bid Proposals, provided such modification is received by Thornton prior to the 
Bid Proposal submission deadline.  The modification shall not reveal the Bid Proposal price, 
but shall provide only the addition or subtraction or other modification so that the final prices 
or terms will not be known by Thornton until the original sealed Bid Proposal is opened.   
 
Any Bid Proposal received after the time and date deadline specified will not be considered. 
 
After opening of Bid Proposals, a Bid Proposal may not be withdrawn by the Bidder for a 
period of ninety (90) Calendar Days, or as otherwise required by law.  Each Bid Proposal must 
be accompanied by either a certified check or a cashier's check made payable to The City of 
Thornton, or a Bid Bond duly executed by the Bidder as principal and having as Surety thereon 
a Surety company approved by Thornton, in the amount of five percent (5%) of the total Bid 
Proposal amount.  Such checks or Bid Bonds of the three (3) lowest Bidders may be retained 
by Thornton for a period of ninety (90) Calendar Days after the Bid Proposal opening.  Other 
Bidders’ Bid Proposal security will be returned within seven (7) Calendar Days from Thornton’s 
receipt of request. 
 
Each Bid Proposal must be submitted on the Bid Proposal form(s) provided by Thornton 
and must be signed by the Bidder or its duly authorized agent.  All blank spaces for Bid 
Proposal prices must be filled in, in ink or typewritten, IN BOTH WORDS AND NUMERALS, 
where called for in the Bid Proposal.   
 
If there is a discrepancy between the total price in words and the total price in numbers, the 
total price in words will govern.  If there is a discrepancy between the Unit or Lump Sum Prices 
multiplied by the respective quantities and the extended Bid Proposal Prices for individual Pay 
Items, the Unit Price or Lump sum Prices multiplied by the respective quantity shall be the 
governing number, and the extended price or prices and the resulting Total Price will be 
adjusted accordingly.   
 
Conditional Bid Proposals will not be accepted. 
 
Each Bid Proposal must also include the following CDOT forms, which are included herewith 
as Appendix A: 
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•   CDOT Form #606, Anti-Collusion Affidavit 
•   CDOT Form #1413, Bidders List 
•   CDOT Form #1414 Anticipated DBE Participation Plan  
•   CDOT Form #605, Contractor’s Performance Capability Statement 
•   CDOT Form #621, Assignment of Anti-trust Claims 
•   CDOT Form #1415, Commitment Confirmation  
• CDOT Form #1415, Good Faith effort Report 
 
Each Bid Proposal must be submitted in a sealed envelope bearing on the outside the name 
of the Bidder, Bidder's address, and the name of the Project and the Project Number for which 
the Bid Proposal is submitted.  If submitted by mail, package delivery, or courier service, a 
sealed envelope containing the Bid Proposal must be enclosed in a mailing envelope 
addressed to the Contracts and Special Projects Manager, 9500 Civic Center Drive, 2nd Floor 
City Hall, Thornton, Colorado 80229-4326.  Please be sure to note on the outside of the 
mailing envelope “Bid Proposal Enclosed, Thornton Trails Wayfinding Signage – Phase II, 
Thornton Project No. 20-59A, CDOT Project No. STU M 286-047”.   
 
Simultaneously with the delivery of the executed Contract, the Contractor shall furnish its IRS 
W-9 taxpayer ID form, the Affidavit if required, the required insurance certificate(s), required 
endorsements thereto, ACORD Form 101 if required, and Performance and Labor and 
Material Payment Bonds as security for faithful performance of the Contract and for the 
payment of all persons performing labor in connection with the Work covered under the 
Contract and furnishing materials in connection with the Contract, as specified in the Contract 
Documents.  The Surety on such Bonds shall be a duly authorized Surety company 
satisfactory to Thornton.  Attorneys-in-fact who sign Bid Bonds or Performance and Labor and 
Material Payment Bonds must file with each bond a certified and effectively dated copy of their 
Power of Attorney.  The Surety or Sureties must be listed in Federal Circular 570 and must be 
approved by Thornton.  In no case will Sureties with less than a Best’s A rating be approved.  
Insurers, at a minimum, are required to be admitted in the State of Colorado and maintain an 
A.M. Best Financial Strength Rating of A or higher.   
 
The successful Bidder, upon Bidder's failure or refusal to execute and deliver the required 
Contract, Bonds if required, insurance certificate(s), additional insured endorsements, 
ACORD Form 101 if required, the Affidavit if required, and or the W-9 form within ten (10) 
Calendar Days from and including the date of Notice of Award, shall forfeit to Thornton the 
security deposited with its Bid Proposal.  Notice of Thornton's intent to retain the bid security 
shall either be hand delivered by Thornton to the Bidder's address, as given on the Bid 
Proposal form, or mailed to such address, first class, United States mail, return receipt 
requested.  Delivery or mailing of the notice to the address provided shall constitute the 
required notice without the requirement of an acknowledgment of receipt from the Bidder. 
 
Each Bidder must inform itself fully of the conditions relating to the construction of the Work 
and the employment of labor thereon.  Failure to do so will not relieve a successful Bidder of 
its obligation to furnish all Materials and Equipment and labor necessary to carry out the 
requirements of the Contract Documents.  Insofar as possible, the Bidder, in carrying out its 
Work, must employ such methods or means as will not cause any interruption of or 
interference with the work of any other contractor. 
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The Bidder's attention is directed to the fact that all applicable state laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over construction 
of the Work shall apply to the Contract throughout, and will be deemed to be included in the 
Contract the same as though herein written out in full. 
 
No interpretation of the meaning of the Drawings, Specifications, Addenda, other Bid 
Documents, Contract Documents, or Pre-Bid Meeting Minutes will be made to any Bidder 
orally.  If a Bidder who contemplates submitting a Bid Proposal is in doubt about the precise 
meaning of any part of the proposed Contract Documents, it may submit to Thornton a written 
request for an interpretation.  Every request for such interpretation shall be in writing 
addressed to Keith Griess, Contract Administrator, at 9500 Civic Center Drive, Thornton, CO 
80229-4326, fax 303-538-7556, or e-mail – Keith.griess@ThorntonCo.gov, and to be given 
consideration it must be received by 5:00 p.m. on the tenth (10th) Calendar Day prior to the 
date fixed for the submission of Bid Proposals. The Bidder submitting the request will be 
responsible for its prompt and actual delivery.  Thornton will not be responsible for any other 
explanations or interpretations of the Contract Documents which anyone may make on behalf 
of Thornton.  Any and all such interpretations and any supplemental instructions will be in the 
form of written Addenda to the Bid Documents or to the Contract Documents which, if issued, 
will be posted on BidNet Direct System’s website at www.BidNetDirect.com and on the 
Contract Administration bulletin board. Failure of any Bidder to receive any such Addenda or 
interpretation shall not relieve such Bidder from any obligation under its Bid Proposal, as 
submitted.  All Addenda so issued shall become part of the Contract Documents. It shall be 
the responsibility of each Bidder to verify that each Addendum has been received.  A bulletin 
board will be maintained at the Contract Administration Office which will list the current 
Projects with Bid Proposal due dates and all Addenda, including the date of issue for each.  It 
is recommended that all Bidders check this board for the status of the particular Project they 
are interested in bidding prior to submitting a Bid Proposal.   
 
At the time of submission of a Bid Proposal, each Bidder shall have completed a thorough site 
inspection, including, but not limited to, the location, accessibility and general character of the 
site of the Work and all existing buildings and structures within and adjacent to the Project 
site, sufficient to satisfy itself as to the nature of the Work, the condition of existing buildings 
and structures, the conformation of the ground, the character, quality, and the nature of any 
Construction Equipment and any other facilities needed preliminary to and during construction 
of the Work, the general and local conditions, the construction hazards, and all other matters, 
including the labor situation, which might affect the Work.  The Bidder also will have carefully 
examined and be thoroughly familiar with the Contract Documents, including all Addenda, and 
satisfied itself as to the feasibility and correctness of the Contract Documents for the 
construction of the Work and that it accepts all terms, conditions, and stipulations contained 
in the Contract Documents, and is prepared to work in peace and harmony with other 
contractors performing work at the Project site.  Bidders also shall have reviewed the 
insurance requirements contained in the Contract Documents.  The failure or omission of any 
Bidder to examine any form, instrument, or document shall in no way relieve any Bidder from 
any obligation in respect to its Bid Proposal.  The Bidder is to confirm the completeness of the 
Contract Documents on which its Bid Proposal is based.  If the Bidder determines its Contract 
Documents are incomplete or irregular, it is the Bidder’s responsibility to bring this fact to the 
attention of the Contract Administrator prior to submitting a Bid Proposal. 
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Thornton invites Bid Proposals on the form(s) included as part of this document to be 
submitted at such time and place as stated in the Invitation for Bid Proposals.  All blanks in 
the Bid Proposal forms must be appropriately filled in with typewriter or ink.  Bidders are 
instructed to submit the entire Bid Proposal form.  It is the sole responsibility of the Bidder 
to see that the Bid Proposal is received by Thornton before the scheduled deadline set 
for submission of Bid Proposals.  Any Bid Proposals received after the scheduled deadline 
for submission of Bid Proposals will be returned to the Bidder unopened. 
 
The Bid Proposal must be signed in the name of the Bidder and must bear the signature in 
long hand of the person or persons duly authorized to sign the Bid Proposal.  Changes in or 
additions to the Bid Proposal forms, recapitulations of the Work bid upon, alternative Bid 
Proposals not requested by Thornton, or any other modifications of the Bid Proposal which 
are not specifically called for in the Bid Documents, the Contract Documents, or an Addendum 
may be rejected by Thornton as not being responsive to the solicitation. 
 
Bid Proposals shall be made in the name of the principal, and if a co-partnership, the names 
of all partners shall be given.  Exact postal address shall be given in all cases.  If Bid Proposals 
are submitted by an agent, satisfactory evidence of agency authority must accompany the Bid 
Proposal.  Corporate Bidders to be eligible to enter into a Contract with Thornton shall be 
qualified to do business in the State of Colorado and Thornton.  Bidders shall comply with 
applicable licensing requirements.  Foreign corporations which have not domesticated or 
otherwise become licensed in Thornton shall obtain a permit to do business in Thornton 
pursuant to Thornton’s requirements prior to submission of a Bid Proposal. 
 
The Bid Proposal submitted must not contain erasures, corrections, or changes from the 
printed forms as completed in typewriter or ink, unless such erasures, corrections, or changes 
are authenticated by affixing in the margin immediately opposite the erasure, correction, or 
change, the initials of the person who signed the Bid Proposal or the initials of such other 
person as may be authorized by the Bidder to make erasures, corrections, or changes in the 
Bid Proposal, and such authorization must be evidenced by written confirmation, executed by 
the person authorized to sign the initial Bid Proposal, attached to the Bid Proposal at the time 
of submittal. 
 
Bid Proposals may be considered non-conforming and may be rejected for any of the following 
reasons, unless otherwise provided by law: 
 

1. If the Bid Proposal form(s) furnished to the Bidder by Thornton is not used or is 
altered; 

 
2. If there are unauthorized additions or conditional Bid Proposals, or irregularities 

of any kind which may tend to make the Bid Proposal incomplete, indefinite, or 
ambiguous as to its meaning; 

 
3. If the Bidder adds any provisions reserving the right to accept or reject any 

Contract award or to enter into a Contract pursuant to an award; 
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4. If the Unit Prices or Lump Sum Prices contained in the Bid Proposal are 
unbalanced either above or below reasonable cost analysis values as 
determined by Thornton; 

 
5. If the Bid Proposal Pay Item price for Mobilization exceeds ten percent (10%) 

of the total Contract Price; 
 

6. If the Bidder fails to insert a Price for every Bid Proposal Pay Item indicated;  
 

or; 
 

7. If the Bidder fails to complete the Bid Proposal in any other particulars where 
information is requested so Bidder’s Proposal may be properly evaluated. 

 
Thornton reserves the right to reject any or all Bid Proposals and to waive irregularities or 
informalities as may be deemed in Thornton’s best interest. 
 
Thornton reserves the right to reject any Bid Proposal if investigation of such Bidder fails to 
satisfy Thornton that such Bidder is properly qualified to carry out the obligations and to 
complete the Work contemplated by the Contract Documents.  Any or all Bid Proposals will 
be rejected if there is reason to believe that collusion exists among Bidders.   
 
Thornton reserves the right to prequalify Bidders, to post-qualify Bidders, to reject all Bid 
Proposals, not to make an award, and/or to accept the Bid Proposal deemed most 
advantageous and in the best interest of Thornton.  The Bidder must comply with all 
information and instructions for Bidders.  The award of the Contract, if made by Thornton, will 
be made by written Notice of Award to a qualified, responsible, responsive, and trustworthy 
Bidder submitting the lowest and best Bid Proposal, but Thornton shall determine in its sole 
discretion whether a Bidder is responsible, responsive, qualified, and trustworthy to perform 
the Contract, whether by prequalification, post-qualification, or other methods, and which Bid 
Proposal is the lowest and best and whether it is in the best interest of Thornton to accept the 
Bid Proposal.  Thornton reserves the right to request financial statements, together with a 
Bidder’s Post Qualification Form which includes a statement of past experience, personnel 
resumes, Construction Equipment available to perform the Work, the Bidder’s proposed 
Schedule of Work, and other qualification information, from any Bidder considered for award 
of a Contract.  Failure or refusal to furnish such qualification information, or failure to provide 
a satisfactory statement of financial responsibility, shall constitute a basis for disqualifying any 
Bidder.  In evaluating whether the Bidder is responsible, Thornton, in its sole discretion, may 
consider such things as whether the Bidder is in arrears to Thornton under any obligation; has 
an unacceptable performance or claims history with Thornton or with other owners; is not 
trustworthy; has submitted false information in the past, or is currently involved in a dispute 
with Thornton.  Thornton also reserves the right to require evidence of satisfactory operation 
of any Construction Equipment required to be used to perform the Work.  Thornton will 
consider the Bid Proposals and reserves the right to reject any or all Bid Proposals, to pass 
upon the regularity, or waive any irregularity or informality, of the Bidders and the acceptability 
of the Surety offered.   
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Prior to bidding, requests to substitute Materials or Equipment from those specified shall be 
made in writing and shall identify the Material or Equipment, or the fabrication or installation 
method to be replaced, in each request and shall include related Specification sections and 
Drawing numbers.  The Bidder shall provide complete documentation showing compliance 
with the requirements for substitutions, and the following information, as appropriate: 
 

1. Product Data, including Drawings and descriptions of products, fabrication and 
installation procedures; 

 
2. Samples, where applicable or requested; 
 
3. A detailed comparison of significant qualities of the proposed substitution with 

those of the Work specified.  Significant qualities may include elements such as 
size, weight, durability, performance, and visual effect; 

 
4. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Thornton and separate 
contractors, which will become necessary to accommodate the proposed 
substitution;  

 
5. Any additional information Thornton may request. 

 
All requests for substitution shall be submitted in writing to the Contract Administrator, and all 
such requests shall be received by Thornton no later than 5:00 p.m. on the tenth (10th) 
Calendar Day prior to the Bid Proposal submittal date. If any additional Material or Equipment 
is approved, the information will be published in an Addendum prior to the Bid Proposal 
submittal date.  All Bid Proposals shall be based only on approved or specified Materials and 
Equipment.  Thornton is not obligated to approve substitutions, either before Bid Proposal 
submission or after Notice of Award, regardless of whether Material, Equipment, or process 
is considered equivalent. 
 
The successful Bidder, upon award of a Contract, shall commence Work on the date specified 
in the Notice to Proceed and shall diligently prosecute the Work and shall substantially 
complete all Work within the Contract Time.  Should the Contractor fail to substantially 
complete all Work in the allotted time period, Liquidated Damages may be assessed.  
 
At the Pre-Construction Meeting or within fourteen (14) Calendar Days after Notice of Award, 
whichever occurs sooner, the successful Bidder shall submit to Thornton a preliminary 
schedule showing the order in which the Bidder proposes to carry out the Work to successfully 
construct all of the Work within the Contract Time.  This schedule shall be in addition to any 
other schedule requirements contained in the Contract Documents.  Such preliminary 
schedule shall show the dates on which the Bidder will start and complete the several parts of 
the Work and the order of construction and delivery dates of critical Materials and Equipment.  
The preliminary schedule shall be subject to acceptance by Thornton.  The schedule shall be 
binding on the Bidder and shall be adhered to by the Bidder unless, for good cause shown, a 
modification of Schedule shall be requested in writing to Thornton and approved by Thornton 
in accordance with the General Conditions of the Contract.   
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PROCEDURE FOR CONTRACT SIGNING 
 
1. Signed Notice of Award - One (1) Original of NOA retained by Contract 

Administration One (1) Copy of Executed NOA sent to Contractor 
 
2. After award, Contract Administrator sends a copy of Contract to Contractor.   

 
A. Contractor signs, and attests if applicable, and returns copy of Contract to 

Thornton’s Contract Administrator.   
 
B. The Contractor’s representative signing the Contract shall be authorized to bind 

the company in a contract with Thornton.  
  
C. If Contractor is a corporation, Contracts must be attested and attestation witness 

must be an officer of the corporation of at least a Secretary rank (not a notary).  
If Contractor is not a corporation, attestation is not required. 

  
D. Print title of the Contract signer, and the attestation witness if applicable, in the 

spaces provided. 
   
E. Do not date the Contract.  The last City of Thornton signatory will date the 

Contract. 
 
3.   Include the following when returning executed Contracts to Thornton: 
 
 A. Executed Performance Bond and Labor and Material Payment Bond, along with 

applicable Powers of Attorney, in one hundred percent (100%) of the Contract 
Price from a bonding company listed in the government approved list of bonding 
companies (Circular 570). Original signature, with witness signature or 
attestation if corporation, are required. Submit an executed Power of Attorney 
for each set of bonds.   

 
B. Certificate(s) of Insurance, the Additional Insured Endorsements, and ACORD 

Form 101 if required, showing all required insurance coverages and limits. 
 

  If the Acord Certificate is used, we must have a signed (not stamped) certificate.   
 
  Thornton, its officers, employees, and agents are to be named as Additional 

Insureds, along with CDOT.  This language is to appear on the face of the 
certificate.  Additional Insured Endorsements, indicating completed operations 
coverage where applicable, must also be submitted. 

 
 C.   W-9 Taxpayer ID Form. 
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D. Affidavit if Contractor is a sole proprietor or individual.  Contractor must appear 
before the Support Services staff at Thornton City Hall for identification 
verification and to allow a copy of the identification to be made for Thornton’s 
file. 

 
4. Return the Certificates of Insurance, Additional Insured Endorsements, ACORD Form 

101 if required, Bond Forms with Power of Attorney, W-9 Taxpayer ID form, the Affidavit 
if applicable, and signed (and attested if applicable) Contracts to the Contract 
Administrator within ten (10) Calendar Days from date of Notice of Award, unless noted 
otherwise in the Contract Documents. 

 
5. Thornton’s Contract Administrator will incorporate the Certificate(s) of Insurance, 

Additional Insured Endorsements, ACORD Form 101 if applicable, executed 
Performance and Payment Bonds, and applicable Powers of Attorney, into the Project 
Manuals with the signed (and attested if applicable) Contract and will route the Project 
Manual for City of Thornton signatures.  The last City of Thornton signatory will date 
the Contract on the first page.  One (1) fully executed original will be returned to the 
Contractor via approved digital signature service for the Contractor’s file.  The 
Contractor is responsible for sending the Bonding Company one (1) fully execute copy. 
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CONTRACT 
 

This Contract for the Thornton Trails Wayfinding Signage – Phase II, Thornton Project 
No. 20-59A, CDOT Project No. STU M 286-047 is made and entered into on this ____ day 
of ____________, 20__ between the City of Thornton, a Colorado home rule municipality, 
in the state of Colorado, (“Thornton”), and _________________ (“Contractor”). Thornton and 
Contractor hereinafter may be referred to collectively as, the “Parties” or individually as the 
“Party.”  
 

I. RECITALS 
 
A. On [date]______, Thornton solicited one or more vendors (individually, “Contractor”) to 

perform the services it needs for the Thornton Trails Wayfinding Signage – Phase 
II, Thornton Project No. 20-59A, CDOT Project No. STU M 286-047  (the “Project”); 
and 

 
B. On [date]______, after the solicitation closed, Thornton awarded the Project to the 

above-named Contractor; and  
 

C. Contractor represents it is available to perform the work and that it is experienced and 
knowledgeable in doing this type of work and is ready, willing and able to perform the 
work this Project requires.  

 
For good and valuable consideration, the sufficiency of which is acknowledged, Contractor 
and Thornton agree as follows: 
 

II. TERMS & CONDITIONS  
 

A. Contractor’s Role in General; The Work.  Contractor shall perform and complete all 
Work in connection with the Thornton Trails Wayfinding Signage – Phase II, 
Thornton Project No. 20-59A, CDOT Project No. STU M 286-047, in accordance 
with the Contract Documents, including any and all Addenda prepared by Thornton’s 
Contracts and Purchasing Director, the Drawings and Specifications, and the 
Contractor's Bid Proposal, consistent with generally accepted industry standards. 

 
B. Project Description.  The Project consists of fabrication and installation of wayfinding 

signage along three existing trails within Thornton. 
 

C. Contract Value. Thornton shall pay Contractor for performance of any Work either a 
fixed amount or by the unit prices as set forth in Exhibit ___. The total sum is, _____ 
($________), which is subject to adjustment by the approval of a Change Order. 
Payments to Contractor shall be in accordance with the General Conditions’ Article 
40, Progress Payments/Applications for Payment.  

 

D. Commencement Date, Contract Time. Work under this Contract shall commence on 
the date specified in the written Notice to Proceed from Thornton to the Contractor.  
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Upon receipt of the Notice to Proceed, the Contractor shall diligently and continuously 
perform and substantially complete all Work under this Contract within One Hundred 
Eighty (180) Calendar Days.  

 
E. Liquidated Damages for Unexcused Delay.   
 

1. The Parties agree that the actual damages Thornton would incur are too difficult 
or impossible to determine with any certainty as result of Contractor's 
unexcused delay to substantially complete the Work (within the Contract Time 
or from the date of the Notice to Proceed).   

 
2. Contractor therefore agrees to pay as Liquidated Damages, and not as penalty, 

the amount identified in the CDOT STANDARD SPECIAL PROVISIONS. 
 
3. Upon determination by Thornton the Substantial Completion date will not be met 

as the result of delay(s) caused by Contractor, Thornton has the right to deduct 
the total amount of Liquidated Damages as set forth above from the funds that 
are due or becoming due to Contractor, shall be in accordance with the General 
Conditions’ Article 27, Liquidated Damages - Time an Essential Element.  
 

F. List of Exhibits, Attachments, Appendices, Addendums and Other Documents. 
 

 Invitation for Bid Proposals   Information for Bidders 
 Addenda  The Contract  
 Special Conditions  General Conditions 
 Specifications  Bid Proposal Form 
 Drawings  Appendices (if any) 
 Labor and Material Payment Bond  Performance Bond 
 Notice of Award  Notice to Proceed 
 Change Orders  

 
1. The Contract Documents.  All the exhibits, attachments, addendum, and other 

documents, contained, or referenced in this Contract, are incorporated, 
verbatim, by this reference into this Agreement. 

 
2. Order of Precedence.  In case of discrepancy or conflict between any of the 

Contract Documents listed below, the provisions of the document listed first in 
order shall govern over those documents listed in descending order after the 
first listed document as follows: 

 
 
 
 
 
 

1) Change Orders 

2) Addenda 

3) The Contract  

4) Drawings 

5) Special Conditions 

 

6) Specifications 

7) General Conditions 

8) Information for Bidders 

9) Appendices (if any) 

10) Bid Proposal 
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3. The Contract Documents are intended to be complementary, and anything 
required by any of the Contract Documents shall be binding as if required by all 
of the Contract Documents. Contractor shall not take advantage of any apparent 
error or omission or conflict in the Drawings or Specifications.  In the event 
Contractor discovers an error, omission or conflict, it shall immediately notify 
Thornton.  Thornton will then make such corrections and interpretations as may 
be necessary to fulfill the intent of the Drawings and Specifications. 

 
G. Electronic Signatures and Electronic Records.  The Parties consent to the use of 

electronic signatures.  The Agreement, and any other documents requiring a signature 
hereunder, may be signed electronically by the Parties in the manner specified by any 
applicable City regulation, rule, and/or ordinance. The Parties agree not to deny the 
legal effect or enforceability of the Agreement solely because it is in electronic form or 
because an electronic record was used in its formation.  The Parties agree not to object 
to the admissibility of the Agreement in the form of an electronic record, or a paper copy 
of an electronic document, or a paper copy of a document bearing an electronic 
signature, on the ground that it is an electronic record or electronic signature or that it is 
not in its original form or is not an original. 

 
 

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK   
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APPROVED AS TO LEGAL FORM:                      CITY OF THORNTON, COLORADO: 
William A. Tuthill III, Interim City Attorney 
 
                                   
By:                                                                                                                                              
Michael J Hickman, Assistant City Attorney II     Kimberly Newhart  

                                                                        Finance Director 
 
 
 
ATTEST:      CITY OF THORNTON, COLORADO: 
 
 
 
              
Kristen N. Rosenbaum, City Clerk  Sean Saddler, PE 
  Contracts and Purchasing Director 

 
 
 
 
 

ATTEST:  (FOR FIRM SIGNATURE) 
If corporation  
 
__________________________________ 
Signature 

 

           
Print Name 

                                                   

           
Title                                                   

 

  INSERT FIRM NAME: 
 
 
__________________________________ 
Signature 

 

           
Print Name        

                                            

          
Title                                                  
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PERFORMANCE BOND 
 

The City of Thornton, a home rule municipality, located at 9500 Civic Center Drive, Thornton, 
Colorado 80229 (“Thornton” or “Obligee”) and [Contractor’s full name and type of legal entity]. 
Contractor, having an office at [enter Contractor’s address] have entered into an Contract with a 
Notice of Award dated __________, 20___ for Contract in connection with Thornton Trails 
Wayfinding Signage – Phase II, Thornton Project No. 20-59A, CDOT Project No. STU M 286-047 
(the “Project”).  
 
By virtue of this Bond, Contractor as Principal, and (Surety’s full 
name)_________________________________having an office at (Surety’s address) 
_______________________ (the “Surety”).  The Principal and Surety are firmly bound to 
Thornton, for the maximum amount of $ [spell out dollar amount here] Dollars [$XXXXXXX] (the 
"Bond Sum"). 
 
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, to Obligee for the performance of the Work this Project requires and 
as set forth in the Drawings and Specifications prepared by Icon Engineering, 7000 S Yosemite 
Street, Suite 120, Centennial, Colorado 80112. 
 

I. BOND TERMS 
 
A. The Contract by this reference is incorporated into this Performance Bond.  
 
B. If Contractor performs its Contract obligations (the "Work”) as required, Surety shall have 

no further obligations under this Bond.  If Contractor does not perform the Work, Surety's 
obligations under this Bond shall remain in full force and effect. 

 
C. Surety waives notice of any change made by Thornton, including changes of time, to the 

Contract or to related subcontracts, purchase orders and other obligations. 
 
D. If Contractor is in default on the Contract, and Thornton has performed its obligations under 

the Contract, Surety shall promptly and at the Surety's expense take one (1) of the following 
actions:  
 
1. Surety may promptly remedy the default;  
 
2. Surety shall promptly; 

  
a. With Thornton’s consent, complete the Contract in accordance with its terms 

and conditions using its agents or independent Contractors; 
 
b. Obtain one or more bids from lowest, qualified Contractors acceptable to 

Thornton to complete the Contract in accordance with its terms and 
conditions;  

  
c. Arrange for a Contractor, acceptable to Thornton, to complete the Work in 

accordance with its terms and conditions of the Contract and secured by 
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performance and payment bonds issued by a qualified surety. Surety will 
ensure sufficient funds are available to pay the cost to complete the Work 
as it progresses, and other costs and damages Surety may be liable to pay, 
minus the balance of the Contract price, up to Bond Sum indicated in the 
first paragraph of this Performance Bond. The term "balance of the Contract 
price" as used in this subsection c, means the total amount payable by 
Thornton to Contractor under the Contract and any Contract Change Orders 
thereto, less the amount properly paid by Thornton to Contractor. 

 

II. ADDITIONAL TERMS 
 
A. Duration. This obligation will run continuously, and will remain in full force and effect until 

and unless the Bond is terminated and cancelled as provided in the Contract or as 
otherwise provided by law. 

 
B. Bond Venue.  
 

1. The venue for any action, dispute or proceeding initiated in connection with this 
Bond will be District Court in and for the County of Adams, State of Colorado. 

 
2. Any suit under this Bond must be instituted before the expiration of two (2) years 

from the date on which final payment under the Contract falls due. 
 

C. No Other Beneficiaries. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than Thornton. 

 
D. Severability. If one or more of the provisions of this Bond are determined to be illegal or 

unenforceable by a court of competent jurisdiction, all other provisions will remain effective. 
 

 
 
Signed and sealed this _____________ day of ____________, 20_____. 
  
  
               
Witness      Principal 
 
 

              
Title       Title 
 
 
              
Witness      Surety 
 
 

              
Title       Title  
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LABOR AND MATERIAL PAYMENT BOND 

 
The City of Thornton, a home rule municipality, located at 9500 Civic Center Drive, Thornton, 
Colorado 80229 (“Thornton” or “Obligee”) and [Contractor’s full name and type of legal entity]. 
Contractor, having an office at [enter Contractor’s address] have entered into an Contract with a 
Notice of Award dated __________, 20___ for Contract in connection with Thornton Trails 
Wayfinding Signage – Phase II, Thornton Project No. 20-59A, CDOT Project No. STU M 286-047 
(the “Project”). 
 
By virtue of this Bond, Contractor as Principal, and (Surety’s full name) 
______________________________________________________________  
having an office at (Surety’s address) ________________________________________ 
_______________________________________________________________________ (the 
“Surety”) as the Principal and Surety are firmly bound to Thornton, for the benefit of Claimants, in the 
amount of $[spell out dollar amount here] Dollars ($XXXXXXX). Claimants means, without limitation, 
an individual or entity contracting directly with Contractor or with a subcontractor of Contractor to 
furnish labor and materials for use in the performance of the Contract, and also includes any individual 
or entity that has rightfully asserted a claim under an applicable mechanic's lien or state statute against 
Contractor for the Project. 
 
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, to pay for labor, materials and equipment furnished by Claimants for the 
performance of the Contract  for the specified Work and set forth in the Drawings and Specifications 
prepared by Icon Engineering, 7000 S Yosemite Street, Suite 120 Centennial, Colorado 80112. 
  

I. BOND TERMS 
 
A. The Contract by this reference is incorporated into this Labor and Material Payment Bond.   

 
B. Surety waives notice of any change made by Thornton, including changes of time, to the 

Contract or to related subcontracts, purchase orders and other obligations. 
 

C. If the Contractor promptly makes payment of all sums due to Claimants, and defends, 
indemnifies and holds Thornton harmless for claims, demands, liens or suits by any person or 
entity seeking payment for labor, materials or equipment furnished for use in the performance 
of the Construction Contract, Surety shall have no further obligations under this Bond. If 
Contractor fails to promptly make payment of all sums due to Claimants, Contractor’s, and 
Surety's obligations under this Bond shall remain in full force and effect, and be subject to the 
following: 
 
1. Claimants that directly contract with Principal, or with a subcontractor of the Principal, 

for labor and materials or a combination of both used or reasonably required for use 
in the performance of the Contract. Labor and materials include without limitation all 
and any part of water, gas, power, light, heat, oil, gasoline, equipment, telephone 
service or rental equipment used in the Contract, and, if applicable, architectural and 
engineering services required for performance of the Work by Contractor and its 
subcontractors, and all other items that may be subject to filing a claim under this 
Bond.   
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2. The above-named Principal and Surety hereby jointly and severally agree that every 
claimant, who has not been paid in full before the expiration of ninety (90) Calendar 
Days after the date on which the last Claimant's Work or labor was done or performed, 
or furnished materials, may sue on this Bond, prosecute the suit to final judgment, 
and execute it to recover any and all sums justly due to Claimant.  Thornton shall not 
be liable for the payment of any costs or expenses of any such suit. 

 
3. No suit or action shall be commenced by any Claimant: 

 
a. Until Claimant, other than a Claimant that directly contracts with the Principal, 

has given written notice to Principal, Thornton, and Surety, within ninety (90) 
Calendar Days after Claimant last performed Work or labor, or furnished 
materials. The notice for which the claim is made, must state with substantial 
accuracy the amount claimed, and the name of the party to whom the materials 
were furnished, or for whom the labor was performed.  Notice shall be delivered 
by registered mail or certified mail, postage prepaid, in an envelope addressed 
to the Principal, Thornton and Surety, at the place where an office is regularly 
maintained for the transaction of business, or it may be served in any manner 
by which legal process is served in the state where the Project is located, 
however, service need not be made by a public officer;  

 
b. After the expiration of six (6) months from the date Principal stopped performing 

the Work pursuant to the Contract. It is understood that if any time limitation 
embodied in this Bond is prohibited by law controlling such limitation, this Bond 
shall be deemed amended to equal the minimum period of time limitation as 
such law permits; 
 

c. Other than in a state court of competent jurisdiction in, and for the county or 
other political subdivision of the state where the Project, or any part of it is 
situated, or in the United States District Court of the District where the Project, 
or any part it is situated, and no other place.      

  
 
 
Signed and sealed this _________ day of _________________ 20___. 
 
  
              
Witness      Principal 
 
 
              
Title       Title 
 
 
              
Witness      Surety 
 
 
              
Title       Title 
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BID PROPOSAL 
 
To: City of Thornton 

Attn:  Contract Administration 
9500 Civic Center Drive 
Thornton, Colorado, 80229 

 
The undersigned Bidder, having examined the Specifications, Drawings, and all other 
documents contained in the Contract Documents, and having examined the Project site where 
the Work is to be performed, and having familiarized itself with all local conditions affecting 
the Work and having knowledge of the cost of Work, hereby proposes to execute and perform 
the Contract set forth in these Contract Documents, of which this Bid Proposal forms a part, 
and shall do the Work therein described in accordance with the terms and conditions therein 
set forth, and shall furnish all required labor, Materials, Equipment, tools, Construction 
Equipment, transportation and services for said Work, and shall pay all applicable fees, 
permits, taxes, and other incidental costs, all in strict conformity with the Contract Documents, 
for an amount computed upon the basis of the quantity of Work actually performed at the Bid 
Proposal prices provided below. 
 
It is understood that any listed quantities of Work to be performed at Unit Prices, except those 
items specified to be paid at plan quantity, are approximate only and are intended principally 
to serve as a guide in evaluating Bid Proposals, and the Work will be paid by measuring actual 
quantities and multiplying the actual quantity by the agreed upon Unit Price.  Listed quantities 
of Work specified to be paid at plan quantity are given as a convenience to assist the Bidder 
during the bid process and are approximate only, and both Bidder and Thornton agree that 
regardless of the actual final in place quantity the items of Work specified to be paid at plan 
quantities will not be measured for payment, and payment will be made based on the plan 
quantity specified multiplied by the agreed upon Unit Price. 
 
It is further agreed that any quantities of Work to be performed and Material to be furnished at 
Unit Prices may be increased or decreased as may be considered necessary, in the opinion 
of Thornton, to complete the Work fully as planned and contemplated and that all quantities 
of Work or Materials, whether increased or decreased, are to be performed at the Unit Prices 
set forth in the Bid Proposal, except as provided for in the General Conditions. 
 
It is further agreed that any Lump Sum Prices may be increased to cover Changed or Extra 
Work ordered by Thornton, but not shown on the Drawings or required by the Specifications, 
in accordance with the provisions of the General Conditions.  Similarly, they may be decreased 
to cover deletion of Work so ordered.   
 
It is further agreed that any combination of Unit Prices and Lump Sum Prices contained in the 
Bid Proposal, as applicable, may be used by Thornton to price Changed or Extra Work 
regardless of the scope or quantity of the change, except as may be otherwise provided for in 
the General Conditions. 
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By submitting this Bid Proposal, the Bidder acknowledges its understanding that the Bid 
process is solely intended to serve the public interest, in achieving the highest quality of 
services and goods at the lowest price and that no right, interest, or expectation shall vest or 
inure to the benefit of a Bidder as a result of any reliance or participation in the process.  In 
submitting this Bid Proposal, it is understood that the right is reserved by Thornton to reject 
any or all Bid Proposals and waive informalities or irregularities in Bid Proposals.   
 
The undersigned further agrees, if awarded the Contract for the Work included in this Bid 
Proposal, to begin and to complete the Work contemplated in accordance with all the 
conditions set forth in the Contract Documents. 
 
The undersigned has carefully checked the Unit Prices, Lump Sum Prices, and Extended 
Prices inserted by it and understands that they are the Bidder's sole responsibility and that 
Thornton will not be responsible for any errors or omissions on the part of the undersigned 
Bidder in preparing this Bid Proposal. 
 
The undersigned certifies that this Bid Proposal is genuine, not collusive, or made in the 
interest or behalf of any person not named as provided in the Instruction to Bidders and that 
the undersigned has not, directly or indirectly, induced or solicited any other Bidder, or induced 
any other person, firm or corporation to refrain from submitting a Bid Proposal, and the 
undersigned has not in any manner sought by collusion to secure for itself an advantage over 
any other Bidder. 
 
The undersigned has attached a certified check without endorsement or conditions, payable 
to the City of Thornton, in the sum of five percent (5%) of the Bid Proposal, drawn on a bank 
which is a member of Federal Reserve System or which is a member of the Federal Deposit 
Insurance Corporation, or attach a cashier's check for five percent (5%) of the total Bid 
Proposal amount, or attach a Bid Bond written by a surety company approved by Thornton 
and listed in the most recent Federal Register Circular 570 or having a current Best's rating of 
A or better for five percent (5%) of the total Bid Proposal amount. 
 
It is expressly understood that the check or bond is given as security and as a guarantee that 
the Bidder will, if awarded the Contract, timely execute the Contract, furnish an acceptable 
Performance Bond and Labor and Material Payment Bond on the forms included in the 
Contract Documents if required, furnish the required insurance, and furnish the other 
documents required by the Contract.  The undersigned expressly acknowledges that the 
amount thereof represents the agreed damages that Thornton will sustain if the Bidder fails or 
refuses to execute and deliver within ten (10) Calendar Days from and including the date of 
the Notice of Award, the Contract, the required Performance Bond and Labor and Material 
Payment Bond, the required insurance, and the other documents required by the Contract, in 
which event said check or bond shall be immediately payable to and retained by Thornton. 
 
The Bidder grants Thornton the right to hold the lowest three (3) Bid Proposals received, 
together with the accompanying Bid Proposal securities, for a period of ninety (90) Calendar 
Days after the date of submission of the Bid Proposals and to delay Notice of Award until the 
end of such time period. 
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The undersigned Bidder further grants Thornton the right to award this Contract on the basis 
of any possible combinations of base Bid Proposal and add or deduct alternate(s), if any, that 
best suits Thornton's needs. 
 
The undersigned Bidder further agrees to furnish to Thornton all such information and data 
deemed by Thornton to be necessary to determine the ability of Bidder to perform the Work, 
and within two (2) Business Days of Bid Proposal submission, shall provide Thornton a 
completed Reference Authorization and Release Form, a copy of which is included herein. 
 
The undersigned Bidder further agrees to comply with Colorado’s statutes.  Pursuant to 
Colorado Law, if Bidder’s form of business is a sole proprietor or individual, Bidder hereby 
agrees that upon receipt of Notice of Award, Bidder will complete and file with Thornton a 
sworn Affidavit, the form of which will be provided by Thornton, affirming that Bidder is 
lawfully present in the United States and to provide acceptable identification as described in 
the Affidavit.  Furthermore, if Bidder’s Work involves provision of a service and not provision 
of a specific end product, Bidder, upon being awarded the Work, hereby certifies the 
following: 
 

1. Bidder, as of the date of Notice of Award, shall not knowingly employ or 
contract with an illegal alien who will perform Work under this Contract. 
 

2. Bidder shall participate in either the E-Verify Program created in Public Law 
104-208, as amended and expanded in Public Law 108-156, as amended, and 
jointly administered by the United States Department of Homeland Security 
and the Social Security Administration, or its successor program, or the 
Department Program, which is the employment verification program 
established by the Colorado Department of Labor and Employment (the 
“Department”) pursuant to Section 8-17.5-102 (5), C.R.S.  
 

3. Bidder has confirmed the employment eligibility of all employees who are 
newly hired for employment to perform Work under the Contract through 
participation in either the E-Verify Program or the Department Program.  

 
4. Bidder shall not enter into a contract with a Subcontractor that fails to certify to 

Bidder that the Subcontractor shall not knowingly employ or contract with an 
illegal alien to perform Work under this Contract. 

 
5. Bidder shall not use either the E-Verify Program or the Department Program 

procedures to undertake pre-employment screening of job applicants while 
this Contract is being performed. 

 
6. If Bidder obtains actual knowledge that a Subcontractor performing Work 

under this Contract employs or contracts with an illegal alien, Bidder shall: 
 

a. Notify the Subcontractor and Thornton within three (3) Calendar Days 
that Bidder has actual knowledge that the Subcontractor is employing 
or contracting with an illegal alien; and 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 28 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

b. Terminate the subcontract with the Subcontractor if within three (3) 
Calendar Days of receiving the notice required pursuant to this 
subparagraph, the Subcontractor does not stop employing or 
contracting with the illegal alien; except that Bidder shall not terminate 
the subcontract with the Subcontractor if during such three (3) Calendar 
Days the Subcontractor provides information to establish that the 
Subcontractor has not knowingly employed or contracted with an illegal 
alien. 

 
7. Bidder shall comply with any reasonable request by the Department made in 

the course of an investigation that the Department is undertaking pursuant to 
the authority established by Colorado Law. 

 
8. If Bidder violates any provision of this certification, Thornton may terminate this 

Contract for cause.  If this Contract is terminated for cause, notwithstanding 
any provision to the contrary, Bidder shall be liable for actual and 
consequential damages suffered by Thornton. 
 

The Bidder’s attention is directed to the fact that all applicable state and federal laws, county 
and city ordinances, licenses and regulations of all authorities having jurisdiction over the 
Project shall apply to the Contract throughout, and they will be deemed to be included in the 
Contract the same as though herein written out in full. 
 
The undersigned Bidder acknowledges that the City of Thornton Charter Section 7.4 prohibits 
Thornton from making Contracts with firms which employ certain relatives of Thornton 
employees unless the City Council determines that the making of such a Contract is in 
Thornton's best interest.  For the purposes of this Charter Section, relative shall include 
domestic partners.  The undersigned Bidder attests to the following: 

 
No City Council Member, member of a board or commission, Municipal Judge, 
City Manager, City Attorney, or employee of the City of Thornton or any such 
person's family member, domestic partner, or person assuming a relationship 
being the substantial equivalent of the above, has an existing or pending, direct 
or indirect, financial, pecuniary or personal interest in the Bidder or with this 
Invitation for Bid Proposals, except as follows (list, if none state “None”): 
           
           
           
            

 
 
The undersigned Bidder acknowledges the following Addenda: 
 
Addendum #       Dated   Initial 
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The undersigned Bidder expressly agrees to the following provisions: 
 
A. That the Bid Proposal stated shall include the utilization of the Subcontractor(s) and 

Supplier(s) listed in the List of Subcontractors/Suppliers below. 
 
B. That the Subcontractor(s) and Supplier(s) listed below shall not be changed by the 

Bidder unless the Subcontractor(s) or Supplier(s) are unable to perform due to 
bankruptcy, labor strikes, or termination of business by the Subcontractor(s) or 
Supplier(s). 

 
C. That any Subcontractor(s) and Supplier(s) shall be subject to Thornton’s approval. 
 

List below any Subcontractor(s) and Supplier(s) whose contract(s) exceeds ten 
thousand dollars ($10,000). 

  
 SUBCONTRACTOR/SUPPLIER    TYPE OF WORK 
 
 1.              
 
 2.              
 
 3.              
 
 4.              
 
 5.              
 
 6.              
 
 7.              
 
 8.              
 
 9.              
 
10.              
 
11.              
 
12.              
 
13.              
 
14.              
 

Attach additional sheet if more space is needed. 
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SCHEDULE OF CONTRACT PAY ITEMS AND PRICES 
 

Item 
No. 

CDOT Item # 
Description Unit Qty 

Unit 
Price 

Total Price 

1 202-00810 Removal of Ground Sign EA 1   

2 202-00815 Removal of Sign (Special) EA 13   

3 203-00000 Unclassified Excavation CY 12   

4 203-01597 Potholing HR 8   

5 203-01622 Sweeping (with Pickup Broom) HR 40   

6 207-00205 Topsoil CY 9   

7 208-00012 Erosion Log Type 1 (9 Inch) LF 48   

8 208-00020 Silt Fence LF 50   

9 208-00045 Concrete Washout Structure EA 3   

10 208-00051 Storm Drain Inlet Protection (Type 1) LF 30   

11 208-00207 Erosion Control Management DAY 7   

12 212-00006 Seeding (Native) AC 0.02   

13 212-00050 Sod SF 65   

14 212-01200 Landscape Restoration LS 1   

15 213-00003 Mulching (Weed Free) AC 0.02   

16 214-00145 Plant Protection Fence LF 50   

17 217-00020 Herbicide Treatment HR 16   

18 240-00000 Wildlife Biologist HR 16   

19 240-00100 Prairie Dog Management LS 1   

20 601-40007 Cut Stone Veneer (Ashler) (Kiosk) SF 49   

21 614-000111 Sign Panel (Class I)  SF 1317   

22 614-00040 
Sign Post (6 Inch OD Aluminum) 
(Kiosk) 

LF 18 
  

23 614-000401 
Sign Post (3.5 Inch OD Steel) (Map 
Board-New) 

LF 162 
  

24 614-00214 
Steel Sign Post (2.0x2.0 Inch 
Tubing) 

LF 1,371 
  

25 614-03001 Concrete Footing (Kiosk) EA 2   

26 614-03002 Concrete Footing (Map Board-New) EA 7   

27 607-11580 Fence (Temporary) LF 50   

28 625-00001 Construction Surveying (Hourly) HR 35   

29 626-00000 Mobilization LS 1   

30 627-00005 Pavement Marking Paint GAL 19   

31 630-00012 Traffic Control Management DAY 5   

32 630-80341 
Construction Traffic Sign (Panel Size 
A) 

EA 6 
  

33 630-80380 Traffic Cone EA 12   

34 700-70010 F/A Minor Contract Revisions FA 1   

35 700-70023 F/A On-The-Job Trainee FA 1   

 TOTAL BASE BID  
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SCHEDULE OF CONTRACT ITEMS AND PRICES 
 

Total Base Bid Proposal                Dollars  
       (Words) 
       Cents       
  (Words) 
 
$       
  (Numerals) 
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Dated this    day of     , 20 . 
 
  FIRM NAME          
 
  By:            
 
  Title:            
 
  Bidder's Legal Status         
 
  State of Organization         
 
  Firm's Address:          
   
            
 
  Telephone:           
 
  Email:           
 
  Witness:  (Attest and Seal if Bid Proposal is by Corporation) 
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 CONTRACTOR'S POST QUALIFICATIONS 

 

Must be submitted by the apparent successful Bidder within two (2) Business Days of 
notification by Thornton.  Failure to do so may be cause for Thornton to determine that the 
apparent successful Bidder is non-responsive and may subject the apparent successful 
Bidder to forfeiture of its Bid Bond.    
 
Submit to:  City of Thornton, Contract Administration 
Address:  9500 Civic Center Drive, Thornton, CO  80229 
Attention:  Keith Griess, Contract Administrator 

Email: Keith.griess@thorntonCO.gov 
Fax:  303-538-7556 
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POST-QUALIFICATION QUESTIONNAIRE 
 
1. How many years has your organization been in business as a General Contractor 

under the present firm's name?           

 
2. How many years has your organization been in business under other business 

name(s)?      List other names:        

              
 
3. If a corporation, answer the following: 
 

Date of incorporation:           

State of incorporation:          

President:          

          

Vice-President(s):           

          

          

          

Secretary:          

          

Treasurer:          

          

 

4. If a partnership, answer the following: 

Date of organization:            

Type of partnership:             
                                (General/Limited/Assoc)  

 
Name and address            
of all partners:           
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5. If other than a corporation or partnership, describe the organization form and provide 

the name and address of all principals: 
             

             

             

6. List the trades and percent of the total contract you normally perform with your own 
forces: 
       %   

      %   

      %   

      %   

      %   

 
Percent of total contract by dollar amount typically self-performed:      % 

 
7. Have you ever failed to complete any work awarded to you?  ________  If so, indicate 

when, where, and why below.  Have you ever been declared in default on a contract?  
_________  If “yes”, indicate when, where, and why below. 

 
             

             

             

             

             

             

             

             

             

 

8. Has any director, officer, or partner of your firm ever been a director, officer, or partner 
of another organization that failed to complete a construction contract?  _________  If 
“yes”, state circumstances below. 
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 9. Has your firm ever failed to be awarded a contract on which your firm was low bidder? 

____________ If “yes”, state when, where, and why below. 

             

             

             

             

 

10. Has your firm in the past two (2) years, or is your firm at the present time, late in the 
completion of any projects for a government agency?  _________  If “yes”, list all 
applicable projects and state when, where, and why below. 
             

             

             

             

             

 

11. Liquidated damages and/or disputes:  List all government or agency projects in the last 
two (2) years where Liquidated Damages were or may be assessed, and where 
substantial disputes on projects occurred or are currently occurring.  Attach a detailed 
explanation, using an additional sheet if necessary.  
             

             

             

             

             

             

             

 

12. Has your firm’s bonding company been contacted in the past two (2) years concerning 
either the late completion of a project or the non-payment of subcontractors or 
suppliers? __________  If “yes”, explain the circumstances in detail.   
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13. List all major construction projects your firm currently has under contract in Colorado 
on this date: 

 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

Project Name           
Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

Change Order Amount to Date  Current Scheduled Completion Date  
 
Project Name           
Owner        Phone Number   

Architect/Engineer      Phone Number   
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Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 
Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 
Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 
Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 
Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

 
Project Name           

Owner        Phone Number   
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Architect/Engineer      Phone Number   

Contract Amount      Contract Date   

Percent Complete   Original Scheduled Completion Date   

 Change Order Amount to Date   Current Scheduled Completion Date  

(Attach additional sheet if necessary.) 
 
14. List major construction projects similar to this Project that your firm has completed in 

Colorado in the past three (3) years.  Bidder must have significant, recent, similar, 
experience to be considered qualified. 
 
Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   
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Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           

Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    
 

Project Name           
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Owner        Phone Number   

Architect/Engineer      Phone Number   

Original Contract Amount   Final Contract Amount    

No. of Change Orders    Contract Date    

Original Completion Date   Actual Completion Date    

(Attach additional sheet if necessary.) 
 

15. List the years of construction experience of all the principal individuals in your 
organization located in Colorado.  Identify those individuals that will be assigned to 
this Project by indicating the percent of their time to be dedicated to this Project.   

 
Yrs. 

Name   Position   Experience  % Time 
 

            

            

            

            

            

            

 
16. Provide resumes of your proposed Project Manager and Superintendent and include 

references for each from owners and consulting engineers or architects for their last 
three (3) projects.  Of the similar completed projects listed previously, indicate which 
were worked on by your proposed Project Manager and Superintendent.  

 
17. Include a proposed project organization chart showing key staff, their area of 

responsibility, and the date they will be available to begin Work on the Project. 
 
18. List major equipment available for this Project: 
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19. Indicate the firm’s resources available for cost estimating, scheduling, project 
management (document and issue tracking), procurement, and cost tracking, including 
software utilized and the staff member(s) assigned to this Project that have expertise 
in its use. 

 
              

              

              

              

 

20. List other key Subcontractors and suppliers likely to provide services and/or materials 
on this Contract which were not listed on the Bid Proposal Form: 

 
Subcontractor/Supplier Service/Materials  

             

             

             

             

             

             

              
 

21. Describe project approach and provide a proposed outline construction schedule with 
sufficient detail to identify the major tasks and construction Milestone Dates to 
accommodate Thornton’s desired Substantial Completion Date. 

 
             

             

             

             

             

             

             

             

             

             

             

             

(Use additional sheet if necessary.) 
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22. Safety Record: 
 

a. Provide the firm's Incidence rate of non-fatal occupational injuries and 
illnesses per one hundred (100) full time workers (Total Recordable Cases or 
TRC rate) as defined by the Bureau of Labor Statistics Table 1 over the prior 
three (3) year period.  Refer to http://www.bls.gov/iif/oshsum.htm,      Yr. 
1_____, Yr. 2_____, Yr. 3 ______. 

 
b. Provide the Incidence rate of non-fatal occupational injuries and illnesses per 

one hundred (100) full-time workers (Total Recordable Cases or TRC rate) as 
defined by the Bureau of Labor Statistics Table 1 over the prior three (3) year 
period for the projects on which the proposed Superintendent or Project 
Manager worked (depending on who is assigned site safety responsibility in the 
Contractor’s organization).  Yr. 1______, Yr. 2______, Yr. 3 _____. 

c. Provide the firm’s Workers’ Compensation Experience Modification Rate Factor 
(EMRF) for the prior three (3) years from the National Council on Compensation 
Insurance, Inc. (NCCI, www.ncci.com).        
           
         

 
d. Indicate the number of fatal accidents that occurred on any of your firm’s 

projects in the last three (3) year period. ________.  Describe circumstances 
and whether any corrective action was required or if any fines were levied by 
OSHA or other governmental agency. 

 
A TRC rate in excess of the national average in any given year for the applicable 
industry or an EMRF in excess of 1.2 in any given year may be cause for 
disqualification.   

 
23. Describe any experience by the firm or key staff with partnering, both formal and 

informal.  Highlight the partnering experience by key staff proposed for this Project. 
Indicate if the firm plans to conduct any partnering sessions on this Project. 

  
              

             

             

 

(Use additional sheet if necessary.) 
 

24. List states and categories in which the firm is legally qualified or licensed to do 
business. 
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25. Bank References: 
 

a. Provide the contact name, bank name and address, and telephone number of the 
firm’s banking references. 

   
             

             

             

 
b.  Provide a letter of reference from the firm’s primary operating bank. 

 
26. Trade References - Provide the contact name, company name and address, and 

telephone number of subcontractors and suppliers frequently used by your firm: 
 

             

             

              

 
27. Bonding Company:  
 

a. Provide the name, address, and telephone number of the firm's bonding agent.  
             

             

 
b. Provide a letter from the bonding agent indicating the firm's bonding capacity and 

that it is adequate to undertake this Work.  Indicate what portion remains of this 
bonding capacity at the time of Post-qualification submittal.  

 

28. Insurance Company: 
 

a.  Provide the name, address, e-mail addresses, and telephone number of the firm's 
insurance agent(s) and the names and ratings of the insurance companies. 

 
Worker’s Comp:           

General Liability:           

Builder’s Risk and/or Installation Floater:       

Auto Liability:           

Other:            
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b.  Provide certificate(s) of insurance outlining coverage and policy limits.   
 
c. Indicate if any of the coverages can be increased, and whether there are any 

current claims that will affect coverage limits available to Thornton for this Project. 
 
             

             

             

29. In a separate sealed envelope labeled with the Project Name and Project Number, the 
firm’s name, the date submitted, and marked “CONFIDENTIAL – CLAIM AND 
LITIGATION RECORD”, provide the following: 

 
a. A list of the construction projects, along with address and telephone number of the 

owner, to which the firm or any of the firm’s directors, partners, or officers were party 
in their role as director, partner, or officer of the firm, during the previous ten (10) 
years if such projects were the subject of formal arbitration or litigation of any type.  
If the dispute resulted in a confidential settlement agreement, the names of the 
parties involved may be redacted, but the project must be listed. 

 
b. Indicate if any judgments have been entered within the last five (5) years against 

your firm or against any of the firm’s directors, partners, or officers related to their 
role in the performance of construction projects with the firm or with prior 
construction firms.  If so, provide a list of Judgment Creditors, where docketed 
and date, and amount for each. Indicate if any of the judgments included an award 
of attorneys’ fees as a sanction.  If yes, explain why. 

 
c. A list of current lawsuits that are pending at this time against the firm, or against any 

of the directors, partners, or officers of the firm related to their role in the 
performance of construction projects with the firm.  Indicate the parties and 
summarize the nature of the dispute. 

     
30. Was the firm or any of its directors, partners, or officers ever suspended, debarred, or 

determined to be ineligible from entering into contracts with any federal, state, or local 
governmental entity?  ______  If “yes”, give details:  
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31. Criminal Convictions:  Indicate if the firm, or any of its officers, employees, subsidiary 
companies, or affiliates has pled guilty, nolo contendere, or been convicted of any 
crimes, including petty offenses, misdemeanors, or felonies, in any jurisdiction in the 
United States, related to perjury, bidding, labor, taxes, wages, safety, environmental, 
or performance of construction contracts within the past five (5) year period. 
 

              

              

              

              

 

32. Financial Capacity: 
 

By submission of the Post-Qualification Affidavit, the bank letter of reference, and the 
bonding company letter required herein, the Bidder certifies that it has adequate 
financial capacity to perform the Work in accordance with the Contract Documents.   
 
THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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BIDDER'S POST-QUALIFICATION AFFIDAVIT 
 
The undersigned, as            
           (Owner, Officer or Director of Corporation, Partner, or Member of Firm) 

of the Bidder, hereby certifies that the foregoing information is, to the best of his/her knowledge 

and belief, true and accurate as of the    day of        , 

20       .  Bidder, by its signature hereon, authorizes the obtaining of reference information and 

hereby releases the party providing such information and the City of Thornton from any and 

all liability to Bidder as a result of    such reference information being provided.  Bidder further 

waives any right to receive copies of information so provided. 

 

              
Corporate Seal     Signature 
(If Corporation)      
              
       Print Name 
         
              
       Title (must be Owner, Officer of Corporation 

or member of Partnership as applicable) 
NOTARY 
 
STATE OF COLORADO  ) 
                                          )ss 
COUNTY OF __________) 
 
 The foregoing instrument was acknowledged before me this ______ day of 

_____________, 20__, by___________________as _________________________ for the 

_________________________________. 

 
 WITNESS my hand and official seal. 
 
 My commission expires:   
 
   
           Notary Public  
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17. LICENSES AND PERMITS  
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1. ACCESS BY PRIVATE PROPERTY OWNERS 
 

Contractor shall insure that property owners’ access from the street to their property is 
not restricted except during limited times during Contractor’s normal working hours.  
When access to a private property cannot be continuously maintained during normal 
working hours, the Contractor must personally provide written and verbal notice to the 
affected property owners a minimum of twenty-four (24) hours in advance of the 
closure.  Emergency vehicle access shall not be blocked at any time for any reason. 

 
2. ACCESS TO PUBLIC FACILITIES 
 

The Contractor shall assure that safe access to public facilities including, but not limited 
to, parking lots, picnic shelters, playgrounds, and pedestrian ways, is provided.  Any 
disruption to the public’s normal use of such facilities shall not occur without the express 
written permission of Thornton. 

 

3. APPROPRIATIONS 
 

Pursuant to C.R.S. § 24-91-103.6, as may be amended from time to time, the amount 
of money appropriated by Thornton for this Contract is equal to or in excess of the 
original Contract Price.  No Change Order or other form of order or directive by 
Thornton requiring additional compensable Work to be performed, which Work causes 
the aggregate amount payable under the Contract to exceed the amount appropriated 
for the original Contract, shall be issued unless the Contractor is given written 
assurance by Thornton that lawful appropriations to cover the cost of the additional 
Work has been made or unless such Work is covered under the remedy-granting 
provision of this Contract.   

 

In the event that the Thornton City Council reduces the appropriation or fails to 
appropriate additional funds should they be needed for the continuation of this 
Contract, Thornton may, upon prior written notice as provided for herein, terminate this 
Contract without penalty and thereupon be released of further obligations pursuant 
thereto. 

 

4. CLEANUP 
 

The Contractor shall make every effort to contain its operations to the smallest area 
possible.  All areas which have been disturbed shall be returned to their original grade 
and condition, or better.  Contractor shall clean all streets and sidewalks affected by its 
construction in accordance with Thornton's Standards and Specifications for the 
Design and Construction of Public Improvements, Latest Edition.  Contractor shall have 
Construction Equipment available on the Project site, including sweepers, hoses and 
other items, as necessary, to clean up at least on a daily basis during construction, or 
as required or otherwise directed by Thornton. 
 
 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 52 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

5. CONCRETE SPECIFICATIONS 

 
This specification represents Thornton’s minimum standards in regards to installation, 
movement, cracking, finish, replacement requirements, and overall appearance of 
concrete flatwork.  This specification is not a complete specification, but is intended to 
supplement Project specific specifications.  In the event of a conflict between this 
specification and any other project or nationally recognized specification including, but 
not limited to, ADA, AASTHO, COT standards, and CDOT standards, the more 
stringent specification shall apply. 
 
This specification is applicable for exterior flatwork including, but not limited to, 
sidewalk, curb and gutter, cross pans, handicap ramps, and general exterior flatwork 
such as plazas.  This specification is not applicable to bus pads, railroad crossings, or 
road pavements. 
 
The following minimum standards shall apply to all Work performed.  Any concrete not 
within these minimum standards shall be replaced or, in Thornton’s sole discretion, 
ground smooth.  The Contractor shall perform all repair or replacement Work at no cost 
to Thornton. 

 
A. Deviation from Design Slope 
 
 Deviation from design slope in any direction shall not exceed plus or minus 

0.25%.  Notwithstanding the foregoing, in no case shall deviation from design 
slope cause water to pond.  
 

B. Surface Tolerance within Design Slope 
 
1. Deviation of Pavement in Longitudinal Direction: 
  

Except at curb and gutter transitions to inlets, the gap below a 10’ 
straightedge resting longitudinally on high spots shall not exceed ¼”. 
On tangent roadway alignments and curves with greater than 1,000’, 
and on sharp vertical curves and horizontal curves with radius of 1,000’ 
or less. The total maximum allowable defection shall be 0.25” from the 
edge of the straightedge with allowance made for curve deflection. 
Should the length of the longitudinal segment or segments being 
measured not accommodate a 10’ straightedge, a shorter straightedge 
shall be used and the allowable gap shall be proportioned accordingly.   

 
2. Deviation of Pavement in Transverse Direction: 
  

The gap below a 10’ straightedge resting on high spots shall not exceed 
¼”.  Should the width of the transverse direction being measured not 
accommodate a 10’ straightedge, a shorter straightedge shall be used 
and the allowable gap shall be proportioned accordingly.   
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3. Deviation in Surface Tolerance of Ramps, Sidewalks, Curb and Gutter, 
and Intersection Cross Pans:   

 
In any direction, the gap below a 10’ straightedge resting on high spots 
shall not exceed ¼”.  Should the length of the direction being measured 
not accommodate a 10’ straightedge, a shorter straightedge shall be 
used and the allowable gap shall be proportioned accordingly.   

 
C. Movement of ramps, sidewalks, curb and gutter, and intersection crosspan 

occurring after placement, but before the end of the Warranty Period: 
 
1. Lateral, (horizontal) movement shall not exceed ¼” from original 

approved lines.   
 
2. Differential settlement or heaving, in any direction, within a monolithic 

segment or between adjacent segments separated by a control joint, 
expansion joint, or construction joint, shall not exceed ¼” in any 10’ 
length.   

  
Any concrete not within the ¼” tolerance shall be replaced or ground 
smooth at Thornton’s sole option, by the Contractor at no cost to 
Thornton.  Notwithstanding the above, any settlement or heaving that 
causes water to pond shall be cause to remove and replace, or with 
Thornton’s approval to grind the concrete, to restore proper drainage. 
 

D. Cracks 
 
 All concrete shall be installed with tooled or saw cut control joints meeting 

requirements of the Project specifications and/or Thornton standards.  Joints 
at construction joints shall be tooled.  Joints shall be tooled or cut while 
concrete is still green and prior to the appearance of any shrinkage cracks and 
shall be made to a depth of at least ¼” of the total thickness of the concrete.  
Cracks of any size, width, or length that does not fall within the width of the 
tooled or saw cut control joint are not acceptable.  All concrete panels or 
segments with cracks not within the tooled or saw cut joints shall be replaced 
by the Contractor at no cost to Thornton. 

   

E. Damaged Concrete 
 
 All chipped, scratched, grooved, spalled, pitted, honeycombed, vandalized, or 

concrete damaged in any way shall be replaced by the Contractor at no 
additional cost to Thornton. 

 
F. Surface Finish 

 
1. The Contractor shall screed, float, and trowel smooth all concrete prior 

to final finish.  The surface finish of all concrete shall be uniform, even, 
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level, and esthetically pleasing as shall be determined by Thornton.  
The quality of the surface finish shall be equivalent to that routinely 
achievable by a highly competent concrete finisher comparable to a 
journeyman skill level.  

 
2. All concrete flatwork shall have light broom finish unless otherwise 

specified.  The broom grooves shall be straight to a tolerance of 1/2” 
maximum lateral deviation (¼” either side of a straight edge) in any 5’ 
length and not more than 1/16” in depth.  The Contractor shall clean the 
broom between each pass so that broom finish is clean, consistent, and 
esthetically pleasing.  If concrete finish becomes rough, uneven, deeply 
grooved, or in any way visually unpleasing in the sole opinion of 
Thornton, the Contractor shall replace the affected panels at no cost to 
Thornton.   

 
G. Replacement of all Defective Concrete 
  

All replaced concrete shall be uniformly tied into the existing concrete on each 
side of the replaced concrete section and shall adhere to all specifications and 
tolerances.  Removal of concrete for replacement shall be to the nearest 
existing control joint, construction joint, or expansion joint in either direction, or 
if prior approval is obtained from Thornton to a new saw cut joint; provided 
however, no resulting sidewalk or curb and gutter segments shall be less than 
5’ from control joint to control joint in length.  All edges shall be saw cut cleanly 
with no chips or spalling in existing concrete to remain.  Saw cut edges shall 
be parallel and perpendicular to the existing work.  Saw cut joints shall not over 
cut into existing material to remain.  Should any concrete become chipped, 
cracked, or damaged in any way during removal, the Contractor shall remove 
and replace this damaged concrete back to the next control joint at no 
additional cost to Thornton.  Curb and gutter replacement and segments shall 
be tied to existing curb and gutter on each side of the replaced segment with 
two (2) dowels (#4 rebar x 2’ long), one (1) placed under the gutter section and 
one (1) placed under the curb section of the repair.  These dowels will be epoxy 
anchored into the existing curb and gutter by means of drilling horizontally a 1’ 
long hole with a diameter as recommended by the epoxy manufacturer for #4 
rebar and anchoring the dowels in the hole using Hilti HY-150 or approved 
equal epoxy adhesive.  The remaining 1’ of the dowel will be embedded in the 
replacement curb and gutter section.  The dowels will be evenly spaced in the 
pan section of the curb and gutter so as to provide a minimum of 2 ½” of 
concrete cover on all sides. 

    
H. Curing and Weather Protection 
 

All concrete shall be cured and protected from the weather per Project 
specifications or per Thornton Standard Specifications sections 607 and 608, 
whichever is more stringent. 
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6.  CONTINUATION OF UTILITY SERVICE 
 

Utility service shall be maintained to all areas at all times during construction of the 
Work, except when it is necessary to shut down a line to make a connection with a new 
line.  Residents shall be given twenty-four (24) hours written and verbal notice by the 
Contractor when it is known that their service will be interrupted. The appropriate Fire 
Rescue Authority shall be kept advised of the status of all fire hydrants affected by any 
Work. 

 
7. CONTRACT SIGNATURE  
 

The Contractor shall return the W-9 Forms, all appropriate Bonds, Insurance 
Certificates, and Additional Insured Endorsements, and sign the contract within ten 
(10) Calendar Days of receipt of Notice of Award. 
 
 
 

8. CONTRACTOR’S DAILY SITE REPORTS  
 

The Contractor shall submit a Daily Site Report to Thornton by 8:00 a.m. each Work 
day for the previous Work day.  If the Contractor fails to comply with this requirement, 
Thornton may reject any pending Applications for Payment until the Contractor submits 
all reports that are due.  The report shall, at a minimum, describe: 
 
A. Type(s), location(s), quantity(s), and progress of Work performed consistent 

with the Schedule of Contract Items and Prices as defined by the Contract 
Documents;  

 

B. On-site labor for craftsman by craft, Subcontractor, supervision, and office 
personnel, with activities performed, number of personnel and hours worked on 
each activity; 

 
C. Construction Equipment (number, type, and hours) utilized on-site and for which 

activities; 
 

D. Type(s) and quantity(s) of Material and Equipment incorporated into the Work; 
 

E. Unanticipated problems encountered; 
 

F. Climatic data (temperature, precipitation, wind) for morning and afternoon; 
 

G. Accidents; 
 

H. Damage to in-place Work; 
 

I. Materials or Equipment received at the Project site; 
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J. Results of any testing;  
 

K. Any unforeseen conditions or any Work which Contractor believes may be 
eligible for additional compensation or extra time.  If Contractor notes any Work 
which it believes may be eligible for additional compensation or extra time, 
Contractor shall obtain Thornton’s Representative’s initials and date on the 
relevant section of the Daily Site Report prior to submission to Thornton and 
shall immediately follow the procedures described in the Contract under 
Changed or Extra Work, Claims for Extra Costs, and/or requests for an 
extension of the Contract Time.  Thornton’s Representative’s initials on the Daily 
Site Report shall not constitute approval of any claim for extra cost or time, but 
shall merely indicate the date the Contractor knew or should have known of a 
potential claim; and 

 
L. Other notable events. 

 

9. CONTRACTOR'S SCHEDULE OF WORK  
 

The Contractor shall submit for review by Thornton, within fourteen (14) Calendar Days 
from Notice of Award, its baseline Schedule of Work in graphic bar chart form 
(“Schedule of Work”).  This Schedule of Work shall be the Contractor's working 
schedule and shall be used to plan, organize, and execute the Work, record and report 
the progress of the Work, and forecast remaining Work.  The Contractor shall be 
responsible for assuring that all Subcontractor Work and acquisition and delivery of 
Materials and Equipment, as well as its own Work, are included in the Schedule of 
Work and that the Schedule of Work represents a coordinated plan of Work.  The 
Schedule of Work shall be periodically updated as required herein. 
 

The Schedule of Work shall clearly show all intermediate Milestone Dates, Substantial 
Completion of the Work, procurement, fabrication, and construction activities, activity 
descriptions and durations, activity start and finish dates, specified phasing and 
sequencing requirements, and the proposed sequence of activities required for the 
orderly performance and completion of all elements of the Work.  The selection and 
number of activities shown on the Schedule of Work shall be subject to Thornton’s 
review and acceptance.  Activity durations shall be in Calendar Days, and in general, 
shall not be less than one (1) Calendar Day nor exceed fourteen (14) Calendar Days.  
Seasonal weather conditions, holidays, long lead time procurements, and other 
contingencies shall be considered in the planning and scheduling of the Work.  The 
Contractor, at its option, may provide a Critical Path Method (CPM) schedule. The 
Contractor’s attention is called to the General Conditions section titled Extension of 
Contract Time, which requires a CPM schedule analysis to substantiate a request for 
extension of Contract Time, even if the Contractor does not provide a CPM schedule 
for all of the Work. 
 
Acceptance of the Schedule of Work by Thornton shall be a Condition Precedent to the 
making of any progress payments to the Contractor.  Acceptance of the Schedule of 
Work by Thornton; however, shall not relieve the Contractor of its sole responsibility for 
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the accuracy or feasibility of the Schedule of Work, or of its sole responsibility to 
complete the Work in accordance with the Contract Documents, nor does such 
acceptance by Thornton warrant, acknowledge or admit the reasonableness of 
durations, sequence, or logic of the Schedule of Work. 
 

The Schedule of Work shall be monitored on a weekly basis and up-dated on a bi-
weekly basis to incorporate actual start and finish dates, to record actual progress 
achieved during the reporting period, and to provide a more accurate schedule of the 
next period’s Work.  A copy of the then current up-dated Schedule of Work shall be 
submitted to Thornton with the Contractor’s Application for Payment (as defined by 
Special Conditions - Measurement for Payment and General Conditions - Progress 
Payments).  The then current Schedule of Work shall be accompanied by a written 
narrative, which shall address the status of major activities, the impact of Change 
Orders, the impact of delaying events, if any, activities that are behind schedule, and 
actions that are being taken to improve progress and attain compliance with the 
Contract Time for completion of the Work. 

 

If at any time the Contractor's progress is determined by Thornton to be inadequate to 
meet Milestone Dates, achieve the Substantial Completion Date or otherwise comply 
with the Contract Documents, Thornton may notify the Contractor.  Upon receipt of 
such notice, the Contractor shall immediately take all steps necessary to improve the 
progress of the Work so that it will meet the Milestone Dates and the Substantial 
Completion Date and otherwise comply with the Contract Documents.  Thornton 
reserves the right to require the Contractor to prepare a well-defined recovery schedule 
in order to insure that Substantial Completion and/or any Milestone Dates are met. 
 

If, within a reasonable period of time after notice is given as outlined above, Thornton 
determines that the Contractor has not sufficiently improved progress, Thornton may 
require the Contractor to, at the Contractor's expense and at no additional cost to 
Thornton, increase the Contractor's work force, work additional hours per day or days 
per week, increase the number of shifts per day, or increase the amount of Construction 
Equipment.  Neither such notice by Thornton nor Thornton's failure to issue such notice 
shall relieve the Contractor of its obligation to achieve the quality of Work and rate of 
progress required by the Contract Documents.  The Contractor shall not be entitled to 
any additional compensation for acceleration or other costs it may incur.   
 

10. DAVIS-BACON WAGE ACT/EQUAL OPPORTUNITY  
 

The Contractor is required to comply with the Davis-Bacon Wage Act and Equal 
Opportunity Clause.   

 

11. DUMP/DISPOSAL SITES 
 

The Contractor shall be responsible for locating disposal and dump sites and making 
arrangements for disposal of all material removed from the Project site.  This includes 
concrete, asphalt, unsuitable or unstable trench material, and any other trash, rubbish, 
or debris generated as a result of the construction of the Work.  Asbestos or other 
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hazardous materials will be disposed of in accordance with any and all applicable laws 
and regulations. The Contractor shall promptly submit copies of the disposal manifests 
to Thornton to demonstrate proper disposal of all materials. 

 

12. EMERGENCY PROTECTION 
 

A. After the Notice to Proceed has been issued and continuing through Initial 
Acceptance, the Contractor shall be solely responsible for protection and safety 
of the public and the Contractor's/Subcontractor's workers, twenty-four (24) 
hours a day, seven (7) days a week.  Contractor shall also be solely responsible 
after Initial Acceptance when the Contractor is on the Project site performing 
any Warranty Work. 

 
B. Whenever, in the opinion of Thornton, the Contractor has not taken sufficient 

precaution for the safety of the public or the protection of the Work, or of adjacent 
structures or property, and whenever, in the opinion of Thornton, an emergency 
has arisen and immediate action is considered necessary, then Thornton, with 
or without notice to the Contractor, may provide suitable protection by causing 
Work to be done and Materials and Equipment to be furnished and placed. The 
cost of such Work and Materials and Equipment shall be borne by the 
Contractor, and if not paid on presentation of the bills, such costs will be 
deducted from any amounts due or that become due the Contractor.  The 
performance of such emergency Work shall not relieve the Contractor of 
responsibility for any damage which may occur. 

 
13. EXISTING ABOVE GROUND AND UNDERGROUND UTILITIES, FACILITIES, AND 

EASEMENT LOCATIONS  
 

A. Contractor shall timely notify the "Notification Association"  as may be required 
by Section 9-1.5-101, C.R.S., et. seq. regarding location of utilities and utility 
easements.  Contractor shall request a written record of any information from all 
owners or operators, other than Thornton, of underground facilities (as defined 
in the statute) regarding the location of the specific underground facilities.  
Contractor shall comply with all requirements of Article 1.5 of Title 9, C.R.S. as 
it pertains to the "excavator".  

 

B. Contractor shall ascertain and notate the following on the Contractor’s record 
Drawings regarding all utilities, facilities, and utility easements: 

 
1. Shown correctly on Contract Documents (marked correctly in field, 

marked incorrectly in field); 
 
2. Shown within a range on Contract Documents (marked correctly in field, 

marked incorrectly in field); 
 
3. Shown incorrectly on Contract Documents (marked correctly in field, 

marked incorrectly in field); 
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4. Not shown at all on Contract Documents, but marked in field; and 
 
5. Not shown on Contract Documents and not marked in field. 

 
C.   Thornton shall not be responsible for the accuracy or completeness of any 

information provided by third-party owners or operators of underground utilities 
and facilities, whether shown on the Contract Documents and/or located in the 
field.  Contractor shall be responsible to determine the location of all 
underground utilities and facilities.  Thornton will reimburse the Contractor for 
such underground investigations, such as potholing, as defined in the Schedule 
of Contract Items and Prices.    

 
 D. The center-line locations of underground utilities and facilities which are owned 

or operated by Thornton are shown in the Contract Documents.  As part of the 
Work, Contractor shall, on behalf of Thornton, mark the actual location of such 
utilities and facilities on the Contractor’s record documents to the extent the 
actual location varies from the location shown in the Contract Documents. 

 
  E. In the event that the Contract Documents indicate that the location of any 

underground utilities or facilities are "unknown", "uncertain", or within a "range", 
the Contract Price shall include, and Contractor shall have full responsibility for, 
determining the exact location of such underground utilities and facilities by 
"potholing," "handwork," or such other means as may be necessary to 
determine the precise location without damaging them.  The precise location of 
such underground utilities and facilities shall be incorporated into the record 
drawings maintained by the Contractor.  

 
F. Contractor shall notify Thornton immediately and request further direction if a 

utility or facility shown in the Contract Documents or marked in the field cannot 
be found by potholing or handwork within 18” horizontally from the exterior 
edges of the expected utility location.   

 
 G. The cost of all of the following will be included in the Contract Price, and 

Contractor shall have sole responsibility for: 
 

  1. Reviewing and checking all information and data provided by all owners 
or operators of underground utilities and facilities; 

 
  2. Locating all underground utilities and facilities within 18” horizontally from 

the exterior edges of the expected utility location shown or indicated in 
the Contract Documents or marked in the field; 

 
  3. Coordination of the Work with the owners and operators of all 

underground utilities and facilities during construction; and 
 
  4. The safety and protection of all such underground utilities and facilities 

and repairing any damage thereto resulting from the Work.  
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H. If an underground utility or facility is uncovered or revealed, whether by field 
locates or by construction activities at or contiguous to the Project site, which 
was not shown or indicated in the Contract Documents, the Contractor shall 
promptly after becoming aware thereof and before further disturbing conditions 
effected thereby or performing any Work in conjunction therewith (except in 
emergency situations), identify the owner of such underground utility or facility 
and give written notice of the discovery to that owner, the "Notification 
Association," and Thornton.  The location of all such underground utilities and 
facilities shall be incorporated into the record drawings maintained by 
Contractor.  Thornton will promptly review the underground utility or facility and 
determine the extent, if any, to which a change is required in the Contract 
Documents to reflect and document the consequences of its existence.  During 
such time, Contractor shall be solely responsible for the safety and protection of 
such underground utility or facility. 

 
I. Contractor shall be allowed an adjustment in the Contract Price, Contract Time, 

or both, to the extent that it is necessitated by the existence of any underground 
utility or facility that is not shown in the Contract Documents or is not field located 

within 18” horizontally from the exterior edges of the expected location, and that 
the Contractor did not know of and could not reasonably have been expected to 
be aware of or to have anticipated; provided, however, that the Contractor is 
performing the Work in the correct location, including both horizontal alignment 
and elevation, and in accordance with the Contract Documents, and has 
adequately performed required potholing or hand excavation in advance of 
construction.  If Thornton and Contractor are unable to agree on entitlement to 
or the amount or length of any adjustment in the Contract Price or Contract 
Time, Contractor may make a claim in accordance with the claim procedures 
set forth in the Contract Documents.  In no event shall Thornton be liable to 
Contractor for any claims, costs, losses, lost profits or damages incurred or 
sustained by Contractor on or in connection with any other project or anticipated 
project of Contractor.   

 
14. FIELD INSPECTIONS AND QUALITY ASSURANCE TESTING SCHEDULING 
  

Contractor must provide a minimum of two (2) Business Days’ notice to Thornton and 
Thornton's Representative to schedule any required field inspections or tests.  Failure 
to give two (2) Business Days’ notice may result in a delay in the required inspection 
or testing.  If two (2) Business Days’ notice is not provided, the Contractor will not be 
entitled to a claim for additional Contract Time and will not be relieved of required 
acceptance inspections or tests of any finishing, Materials or Equipment.   
 

15. GRADES AND ALIGNMENT  
 

A. Thornton established permanent horizontal and vertical control points as 
indicated on the Drawings.  The Contractor shall be responsible for the full layout 
of grades and alignment governing construction of the Work.  Adequate 
information for establishing lines and grades and location for all Work items have 
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been specified on the Drawings.  Although the best information available 
regarding existing utility alignments and grades is shown on the Drawings, the 
Contractor shall be responsible for verifying and determining exact locations, 
dimensions, depths, and existing materials prior to construction.  The Contractor 
shall verify the location of all existing underground utilities and facilities far 
enough in advance of new Work installation to allow for possible grade, depth, 
alignment, or Material changes necessary to avoid conflicts. 

 
B. All horizontal and vertical control points established to control construction of 

the Work shall be carefully preserved by the Contractor, and in case of their 
destruction or obliteration, such control points will be replaced at the 
Contractor’s expense without reimbursement by Thornton. 

 
16. INSURANCE 
 
 A. The Contractor agrees to procure and maintain in force during the term of this 

Contract, at its own cost, the following coverages: 
 

  1. Workers' Compensation Insurance as required by the Labor Code of the 
State of Colorado and Employer's Liability Insurance.  Evidence of 
qualified self-insured status may be substituted. 

 
  2. Commercial General Liability Insurance (MINIMUM LIMITS)  
 
   (a) Each Occurrence $2,000,000.00 
 
   (b) Products/Completed Operations Aggregate $2,000,000.00 
 
   (c)  Personal and Advertising Injury $2,000,000.00 
 
   (d) General Aggregate $5,000,000.00 
 
   The policy shall include coverage protecting against bodily injury, 

property damage, and personal injury claims arising from the exposures 
of (1) premises-operations; (2) products and completed operations 
including materials designed, furnished and/or modified in any way by 
Contractor; (3) independent subcontractors; (4) contractual liability risk 
covering the indemnity obligations set forth in this Contract; and (5) 
where applicable, liability resulting from explosion, collapse, or 
underground exposures. 

 
   If the above insurance is written on a claims-made form, it shall continue 

for three (3) years following termination or completion of the Contract.  
The insurance shall provide for a retroactive date of placement prior to 
or coinciding with the effective date of the Contract. 
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  3. Automobile Liability Insurance with minimum combined single limits for 
bodily injury and property damage of not less than one million dollars 
($1,000,000) for any one (1) occurrence.  This insurance will insure 
against bodily injury and/or property damage arising out of the 
Contractor’s operation, maintenance, use, loading or unloading of any 
auto including owned, non-owned, hired and employee autos. 

 
  4. Other insurance, with varying limits, which from time to time, may 

reasonably be required by the mutual agreement of Thornton and 
Contractor against other insurable hazards relating to the Work to be 
done, shall be provided. 

 
 

B. Contractor shall procure and maintain the minimum insurance coverages listed 
herein.  Such coverages shall be procured and maintained with forms and 
insurers acceptable to Thornton.  All coverages shall be continuously 
maintained to cover all liability, claims, demands, and other obligations 
assumed by the Contractor.  If the above insurance is written on a claims-
made form, it shall continue for three (3) years following termination or 
completion of the Contract.  The insurance shall provide for a retroactive date 
of placement prior to or coinciding with the effective date of the Contract. 

 
C. Contractor shall cause any Subcontractor to procure and maintain adequate 

levels of insurance coverage for Workers’ Compensation, Commercial 
General Liability, Automobile Liability, and other coverages Contractor may 
require.  Contractor shall prepare a schedule of required coverages for each 
of its Subcontractors and shall submit such schedule to Thornton prior to any 
Subcontractor commencing any Work under the Contract.  Such coverages for 
any Subcontractors shall be procured and maintained with forms and insurers 
acceptable to Thornton.  All coverages shall be continuously maintained to 
cover all liability, claims, demands, and other obligations assumed by the 
Contractor. 

 
D. The Contractor shall name Thornton, its officer, agents, and employees as 

additional insureds for completed operations with respect to the Commercial 
General Liability and Auto Liability coverages above.  A Certificate of 
Insurance shall be completed and forwarded, along with the Additional Insured 
Endorsements, to Thornton by the Contractor’s Insurance Agent(s) as 
evidence that policies providing the required coverages, conditions, and 
minimum limits are in full force and effect and shall be subject to review and 
approval by Thornton prior to commencement of any Work under this 
Contract.  The initial completed Certificate(s) of Insurance and Additional 
Insured Endorsement(s) shall include the Contractor’s e-mail address for 
future inquiries and updates, and shall be sent to: 
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    City of Thornton 
    Keith Griess, Contract Administrator 
    9500 Civic Center Drive 
    Thornton, CO 80229-4326 
 

Subsequent Certificates of Insurance indicating renewal of coverage(s) shall 
be sent to Thornton’s Risk Manager at 
certificatesofinsurance@thorntonCO.gov no later than thirty (30) Calendar 
Days prior to the expiration date.  Indicate “Renewal COI” and the Project 
Number in the e-mail subject line. 

 
 E. Failure on the part of the Contractor or a Subcontractor to procure or maintain 

policies providing the required coverages, terms, conditions, and minimum limits 
shall constitute a material breach of Contract upon which Thornton may 
immediately terminate the Contract.  At its discretion, Thornton may procure or 
renew any such policy or any extended reporting period and may pay any and 
all premiums in connection therewith, and all monies paid by Thornton shall be 
repaid by Contractor to Thornton upon demand, or Thornton may offset the cost 
of the premiums against any monies due or to become due to Contractor from 
Thornton.  In addition to the foregoing, in the event any coverage required by 
the Contact expires or is cancelled during the term of the Contract, the 
Contractor shall be required, without further notice from Thornton, to suspend 
the Work at 12:00 a.m. on the date of insurance expiration or cancellation, and 
may not resume Work until the required insurance coverage is obtained and 
evidence of such coverage is submitted to and approved in writing by Thornton.  
The Contractor shall not be entitled to any compensation therefor, including 
compensation for delay.  The Contract Time shall continue to run during such 
suspension period and the Contractor shall remain fully responsible for any 
Liquidated Damages that are assessed as a result of late performance.  During 
such suspension of Work the Contractor remains responsible for all safety and 
protection of persons and property under the Contact. 

 
 F. Thornton reserves the right to request and receive a certified copy of any policy 

and any endorsement thereto.  Contractor agrees to execute any and all 
documents necessary to allow Thornton access to any and all insurance policies 
and endorsements pertaining to the Work. 

 
G. Every policy required above shall be primary insurance, and any insurance 

carried by Thornton, its agents, officers, or employees shall be excess and not 
contributory insurance to that provided by the Contractor.  The Contractor shall 
be solely responsible for any deductible losses under the required policies and 
such deductible losses shall not be billed to Thornton. 

 
 H. The Contractor shall not be relieved of any liability, claims, demands or other 

obligations assumed pursuant to the Contract by reason of its failure to procure 
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and maintain insurance, or by reason of its failure to procure or maintain 
insurance in sufficient amounts, durations or types. 

 
I. The Parties understand and agree that Thornton, its agents, officers, and 

employees, are relying on, and do not waive or intend to waive by any provision 
of this Contract, the monetary limitations or any other rights, immunities, and 
protections provided by the Colorado Governmental Immunity Act, C.R.S. 24-10-
101 et seq., as may be amended, or otherwise available to Thornton, its agents, 
officers, or employees. 

   
J. The Contractor shall provide Products and Completed Operations Liability 

Insurance and name Thornton as an additional insured for a minimum of one (1) 
year after the date of Final Acceptance.  The Contractor shall continue to provide 
evidence of such coverage by submission of a Certificate of Insurance to 
Thornton no later than thirty (30) Calendar Days prior to the scheduled expiration 
of such coverage.  Additional Insured endorsements shall indicate applicable 
Products and Completed Operations coverage. 

 
K. All policies shall include a provision that the coverages afforded under the 

policies shall not be canceled, terminated, or materially changed prior to the 
natural termination date until at least thirty (30) Calendar Days prior written 
notice has been sent to Thornton.  The Certificate(s) shall indicate the form 
used, if any, under which this provision is included.  

 
17. LICENSES AND PERMITS 
 

A. The Contractor shall be required to obtain, at its expense, all appropriate 
licenses from Thornton and/or other governing jurisdictions before the start of 
construction.  A Master Plumber's License is required to perform Work on water 
and sanitary sewer mains in Thornton.  Costs associated with obtaining a 
Master Plumber's License are the responsibility of the Contractor.  

 
B. Unless otherwise specified or indicated, all permits necessary for construction 

of the Work, including federal, state, county, and local permits shall be obtained 
by and paid for by the Contractor. 

  
C. If required, the Contractor shall obtain a Building Permit and/or a Traffic Control 

Permit prior to commencing any construction.  The Contractor shall obtain a 
Construction Permit prior to any construction.  

 
D. Building Permits are obtained from the City of Thornton City Development 

Building Inspection Division located at 9500 Civic Center Drive, Thornton, CO 
80229.  Construction Permits are obtained from the City of Thornton City 
Development Planning Division located at 9500 Civic Center Drive, Thornton, 
CO 80229.  Traffic Control permits are obtained from the City of Thornton 
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Infrastructure Department Traffic Division, located at 12450 Washington Street, 
Thornton, CO 80241.  There is no charge to the Contractor for these permits. 

 
18.      LOCATION OF PROJECT  
 

The Work is located in the City of Thornton, Colorado.   
 
19. MEASUREMENT FOR PAYMENT 
 

A. Thornton shall determine all quantities, amounts of Work done, and 
percentages complete under the Contract.  To assist Thornton in determining 
quantities, the Contractor shall first measure and quantify all Work.  At the time 
quantity measurements are made by the Contractor, Thornton’s 
Representative may be present to verify and agree to such measurements.  If 
Thornton or Thornton’s Representative disagrees with Contractor’s 
measurements, Thornton may, at its option, independently measure quantities 
and adjust payments in accordance with its measurements.  The Contractor 
shall fully cooperate with Thornton in any such endeavor at no additional cost 
to Thornton.   

 

From quantity figures agreed to by the Parties, it will be the Contractor's 
responsibility to prepare a monthly Application for Payment for the Work 
accomplished to date.  If the Parties cannot agree on the quantities and the 
resulting amount of payment, Thornton may, but shall not be obligated to, 
prepare an Application for Payment on the Contractor’s behalf.   
 
Applications for Payment shall be submitted each month, or on another 
schedule as the Parties may agree upon, on the date designated by Thornton.  
Failure of the Contractor to timely submit a complete, correct, and certified 
Application for Payment (accompanied by an updated Schedule of Work) may 
cause a delay in payment.   
 

By submitting the signed Application for Payment, the Contractor certifies that 
to the best of the Contractor’s knowledge, information, and belief the Work 
covered by the Application for Payment has been completed in accordance 
with the Contract Documents, that all amounts have been paid by the 
Contractor to its Subcontractors and suppliers for Work for which previous 
Certificates for Payment were issued and for which payments were received 
from Thornton, and that the current payment shown in the Application for 
Payment is now due. 

 

  B. The Contractor shall, along with its monthly Application for Payment for Work 
completed, submit an estimate of the Work which will be completed during the 
following month. 

 
  C. When items are specified to be paid for by the ton, the following system will be 

used: 
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1. Duplicate tally tickets shall be prepared to accompany each truckload of Material 

delivered.  The tickets shall bear at least the following information: 
 

a. Truck number; 
b. Quantity delivered in tons, cubic yards, or other measurement 

as applicable; 
c. Driver's name and date; 
d. Type of Material; and 
e. Location of delivery by street and stationing on each street. 

 

2. It is the Contractor's responsibility to see that a ticket is given to Thornton’s 
Representative on the day the delivery occurs for each truckload of Material 
delivered.  Pay quantities will be prepared and approved on the basis of such 
tally tickets. 

 
3. When the Bid item stipulates quantities by weight, they shall be weighed on 

scales that are in accordance with the requirements of the State of Colorado for 
similar use.  Certified weight bills shall be furnished by the Contractor to 
Thornton’s Representative at the time of each delivery.  

 
20. MOBILIZATION 
 

A. The Pay Item price for mobilization shall also include any "start up" or incidental 
costs necessary to begin the Work, including any necessary Construction 
Equipment, offices, buildings, Materials or Equipment, personnel that are to be 
located at the Project site in preparation for the Work, Bonds, Insurance, 
permits, and any other incidental expenses that cannot otherwise be attributed 
directly to the other Bid Proposal Pay Items. 

 
B. Payments for mobilization shall be made on a monthly basis in accordance with 

the following formula: 
 

 Contract Amount Completed Mobilization Paid 
 

 5% =   25% 
 10% =   50% 
 25% =   60% 
 50% = 100% 
 

C. The overall Pay Item price for mobilization should not exceed ten percent (10%) 
of the original Contract Price.  If the overall Pay Item price for mobilization 
exceeds ten percent (10%), and if Thornton does not reject the Bid, Thornton 
shall have the option of withholding payment of the amount exceeding ten 
percent (10%) of the Contract Price until the date of Final Payment. 
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21. PRODUCT SUBSTITUTIONS 
  

A. This section specifies administrative and procedural requirements for handling 
requests for substitutions made after Notice of Award. 
 
Requests for changes in products, materials, equipment, and methods of 
construction required by the Contract Documents proposed by the Contractor 
after Notice of Award are considered requests for “substitutions”.  The 
following are not considered substitutions: 

 
1. Substitutions requested by Bidders as required by the Bid Documents 

and accepted by written addendum prior to submittal of a Bid Proposal 
are considered as included in the Contract Documents and are not 
subject to requirements specified in this section; 

 
2. Revisions to Contract Documents requested by Thornton; 
 
3. Specified options of products and construction methods included in the 

Contract Documents; and  
 

4. The Contractor’s determination of and compliance with governing 
regulations and orders issued by authorities with jurisdiction over the 
Work. 

 
B. Substitution Request Submittal:  Requests for substitution will be considered 

if received within thirty (30) Calendar Days after commencement of the Work.  
Requests received more than thirty (30) Calendar Days after commencement 
of the Work may be considered or rejected at the sole discretion of Thornton. 

 
Contractor shall submit three (3) copies of each request for substitution to 
Thornton for consideration.  Such requests shall be submitted in the form and 
in accordance with procedures required for Change Order Proposals. 
 

Contractor shall identify the product or the fabrication or installation method to 
be replaced in each request and include related Specification sections and 
Drawing numbers.  Contractor shall provide complete documentation showing 
compliance with the requirements for substitutions and the following 
information, as appropriate: 
 
1. Product data, including Drawings and descriptions of products, 

fabrication, and installation procedures; 
 

2. Samples, where applicable or requested; 
 

3. A detailed comparison of significant qualities of the proposed 
substitution with those of the Work specified.  Significant qualities may 
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include elements such as size, weight, durability, performance, and 
visual effect; 

 
4. Coordination information, including a list of changes or modifications 

needed to other parts of the Work and to construction performed by 
Thornton and separate contractors that will become necessary to 
accommodate the proposed substitution; 
 

5. The substitution’s effect on the Schedule of Work compared to the 
Schedule of Work without approval of the substitution.  Indicate the 
effect of the proposed substitution on the overall Contract Time; 
 

6. Cost information, including a proposal of the net change, if any, in the 
Contract Price; and/or  
 

7. Certification by the Contractor that the substitution proposed is equal-
to or better in every significant respect to that required by the Contract 
Documents and that it will perform adequately in the application 
indicated.  Include the Contractor’s waiver of rights to additional 
compensation or time that may subsequently become necessary 
because of the failure of the substitution to perform adequately. 
 

Thornton’s Action:  Within seven (7) Calendar Days of receipt of the request 
for substitution, Thornton shall request any additional information or 
documentation necessary for evaluation of the request.  Within fourteen (14) 
Calendar Days of receipt of the request, or seven (7) Calendar Days of receipt 
of the additional information or documentation, whichever occurs later, 
Thornton will notify the Contractor of acceptance or rejection of the proposed 
substitution.  If a decision on use of a proposed substitute cannot be made or 
obtained within the time allocated, the Contractor shall use the product 
specified.  Acceptance will be in the form of a Change Order. 

 
C. Conditions:  The Contractor’s substitution request will be received and 

considered by Thornton when the following conditions are satisfied, as 
determined by Thornton; otherwise requests will be returned without action 
except to record noncompliance with these requirements: 

 
1. Extensive or costly revisions to the Contract Documents are not 

required; 
 

2. Proposed changes are in keeping with the general intent of Contract 
Documents; 

 
3. The request is timely, fully documented and properly submitted; 
 
4. The request is directly related to a “similar products” clause or similar 

language in the Contract Documents; 
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5. The specified product or method of construction cannot be provided 
within the Contract Time.  The request will not be considered if the 
product or method cannot be provided as a result of the Contractor’s 
failure to pursue the Work promptly or coordinate activities properly; 

 
6. The specified product or method of construction cannot receive 

necessary approval by a governing authority, and the requested 
substitution can be approved; and 

 
7. A substantial advantage is offered Thornton, in terms of cost, time, 

energy conservation or other considerations of merit, after deducting 
offsetting responsibilities Thornton may be required to bear. Additional 
responsibilities for Thornton may include additional compensation to the 
Architect or Engineer for redesign and evaluation services, increased 
cost of other construction by Thornton or separate contractors, and 
similar considerations. 

 
D. The Contractor’s submittal and Thornton’s acceptance of Shop Drawings, 

product data, or Samples that relate to construction activities not complying 
with the Contract Documents does not constitute an acceptable or valid 
request for substitution, nor does it constitute approval.  Any deviations from 
the Drawings and Specifications shall clearly reference the approved 
substitution request and shall comply with all submittal requirements in the 
Contract Documents. 

 
22. PROJECT MEETINGS  
 

A. Meetings shall be held between Thornton, Contractor, and other applicable 
entities at a standard time and place, established during the Preconstruction 
Meeting.  Meetings are to be held as necessary at Thornton’s sole discretion.  
Thornton shall require the attendance of Contractor’s Superintendent and any 
other person(s) deemed necessary, including Subcontractors and or suppliers, 
at these meetings.  The meetings shall be conducted by the Contractor for the 
following purposes: 

 

1. Review the overall progress of the Work and the current status of the 
Schedule of Work; 

 
2. Identification and resolution of problems which are or may be impeding 

the planned progress of the Work; 
 
3. Coordination of the efforts of concerned Parties so that the Work 

progresses per the Schedule of Work; and  
 
4. Maintenance of lines of communication, including sound working 

relationships between Thornton and Contractor, and a mutual 
understanding of requirements of the Contract Documents. 
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B. Contractor shall be responsible for the preparation and distribution of written 
minutes of these meetings to all attendees and other concerned or impacted 
parties, as designated by Thornton.  Contractor shall distribute meeting minutes 
within two (2) Business Days of the meeting.  Within five (5) Calendar Days of 
receipt of the meeting minutes, Thornton shall review the content for 
completeness and accuracy, and note modifications and/or corrections.  
Contractor shall incorporate modifications and/or corrections into the meeting 
minutes as deemed appropriate by Thornton, and the revised meeting minutes 
will be re-distributed to all attendees by Contractor. If Thornton does not note any 
revisions to the meeting minutes during the five (5) Calendar Day period, then 
Thornton accepts the meeting minutes as an accurate and complete record of 
the meeting. 

 
23. PROTECTION OF PUBLIC AND PRIVATE PROPERTY 
 
 A. The Contractor shall make every effort to avoid damage to all public and private 

property, including, but not limited to, dikes, ditches, roadways, sidewalks, 
fences, trees, landscaping, structures, and utilities.  Thornton assumes no 
responsibility whatsoever for any damage resulting from the Contractor's 
operations, whether such damage occurs on public or private property.  The 
Contractor shall defend, indemnify, and hold harmless Thornton from all claims 
for damage resulting from its operations.  Any and all damages due to a 
disruption of utility service attributed to the Contractor's operations shall be the 
sole responsibility of the Contractor. 

 
B. The Contractor shall contact any property owners verbally and in writing where 

additional access is needed to the Project site.  Any damage to such property 
by the Contractor will be the responsibility of the Contractor.  All claims must be 
settled before issuance of Final Payment. 

 
24. QUALITY ASSURANCE INSPECTION AND TESTING 
 

A. Quality Assurance inspections and tests such as, but not limited to, fill control 
(compaction), asphalt density, rebar inspection, and concrete testing, shall be 
performed by a commercial testing laboratory of Thornton’s choosing and at 
Thornton's expense.  The Contractor may observe all such Quality Assurance 
inspections and tests.  

 
B. Thornton’s Quality Assurance inspections and tests are for Thornton’s benefit.  

Thornton’s Quality Assurance inspections and tests are not a substitute for the 
Contractor’s Quality Control responsibilities or its testing and inspection program.  
The Contractor is solely responsible for performing and paying for all necessary 
Quality Control Tests. 

 
C. In the event a Quality Assurance inspection or test fails to meet the criteria 

established by the Specifications, another inspection or test will be performed 
after the necessary corrective Work has been completed by the Contractor.  The 
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Contractor shall bear the expense of all the re-inspections and/or re-tests 
required.  Thornton shall have the right to back charge the Contractor for re-
inspections and re-tests and to deduct the cost of re-inspections and re-tests 
from payments due or that become due to the Contractor.    

 
D. Contractor shall perform excavation Work necessary for compaction testing, as 

requested by Thornton, at no additional cost to Thornton. 

 
25. RECORDKEEPING AND AUDITS 
 

A. Contractor shall keep full and detailed records and accounts relating to its 
performance of the Contract as may be necessary for proper management of 
the Work.  All financial information shall be maintained in accordance with 
generally accepted accounting principles.  Contractor’s records and accounts 
shall include, but not be limited to, all estimating and bid preparation 
documents (EPD); correspondence; internal office correspondence; internal 
memos; conversation memorandums; policies and procedures; subcontract 
files; Change Order files; backcharge logs and supporting documentation; 
scheduling files; job cost and man-hour records; invoices; delivery tickets; bills 
of sale; all documentation relating to disputes or claims; safety reports; 
accident reports; photographs; videos; accounting records; daily reports; and 
any other supporting evidence deemed necessary by Thornton to substantiate 
charges, expenses, or costs related to the Contract. 

 

B. Contractor’s records and accounts shall be open to inspection and subject to 
audit and/or reproduction in any tangible form, including computer readable data 
by Thornton, to permit full and complete evaluation and verification of any: 

 
1. Requests or claims by Contractor, its Subcontractors, or its suppliers for 

any additional compensation related to the Contract; 
 
2. Contractor representations, warranties and/or guarantees under the 

Contract; or 
 

3. Legal action by Contractor, its Subcontractors, or its suppliers involving 
Thornton and related to the Contract. 

 

C. Such inspections and audits may require copying from time to time at 
reasonable times and places of any and all information, materials and data of 
every kind and character, including without limitation: records; books; papers; 
documents; subscriptions; recordings; agreements; Purchase Orders; leases; 
contracts; subcontracts; commitments; arrangements; notes; daily diaries; 
supervisory reports; drawings; sketches; receipts, vouchers; memoranda; and 
any and all other agreements, sources of information and matters that may in 
Thornton’s judgment have any bearing on or pertain to any matters, rights, 
duties, or obligations under or covered by the Contract Documents.  Such 
records subject to inspection and audit shall also include, but not be limited to, 
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those records necessary to evaluate and verify direct and indirect costs 
(including overhead allocations) as they may apply to costs associated with the 
Contract or to a Claim for additional compensation or time. 

 
D. Thornton shall be afforded access to all of the Contractor’s records and shall be 

allowed to interview any of the Contractor’s employees (including contract 
labor), pursuant to the provisions of this section throughout the term of the 
Contract and for a period of three (3) years after Initial Acceptance of the Work, 
or longer if required by law. 

 
E. Contractor shall require all Subcontractors, sub-subcontractors and suppliers to 

comply with the provisions of this section by insertion of the requirements in its 
written agreements with those parties.  Contractor shall cooperate fully and shall 
cause all related parties, including Contractor’s Subcontractors entering into 
subcontracts, to cooperate fully in furnishing or in making available to Thornton 
from time to time whenever requested in an expeditious manner any and all 
such information, materials and data. 

 
F. Thornton shall have access to the Contractor’s facilities, shall have access to all 

necessary records, and shall be provided adequate and appropriate work space 
in order to conduct inspections and audits in compliance with this section. 

 
26. SALVAGEABLE MATERIALS 
 
 A. Salvageable Material designated on the Drawings or in the Specifications to be 

salvaged or turned over to Thornton shall be removed from the Project site and 
delivered to a storage location as directed by Thornton, where it shall be 
unloaded by the Contractor. 

 
B. All non-designated Salvageable Material shall become the property of the 

Contractor.  All such material shall be removed from the Project site in a 
reasonable time following salvage at the Contractor’s cost.  Its disposition shall 
be in accordance with all applicable federal, state, and local laws. 

 

27. SOILS TESTS  
 

Soils tests and analysis for planting suitability and compliance with the specifications 
shall be performed by a commercial testing laboratory.  Contractor shall coordinate all 
testing with Thornton prior to incorporation of the Materials into the Project.  All soils 
shall meet planting specifications stated in the Contract Documents prior to installation 
of plant Material.  Failure of a soil test may require, at Thornton’s sole discretion, soil 
amendment and retesting or excavation to a depth of 12” and replacement with 
acceptable Material.  If not included as a Bid Proposal Pay Item, testing shall be at 
Thornton’s cost, but re-testing required due to any failed tests shall be at the 
Contractor’s expense.   
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28. STAGING AREA 
 

The Contractor is solely responsible for acquisition and payment of any staging area to 
be used during construction over and above any staging area(s) which may be shown 
on the Drawings.  This area shall be secure to prevent loss of Materials and Equipment.  
Any replacement of lost or damaged Materials and/or Equipment shall be the 
responsibility of the Contractor at no cost to Thornton. 
 

29. STOCKPILING MATERIAL OR EQUIPMENT 
 

The Contractor shall not stockpile Materials or Equipment in the public streets or ROW, 
except for that which is expected to be used that day unless permanent traffic control 
is allowed and the stockpile is approved in advance by Thornton.  If Material is 
stockpiled for use that day, the Contractor shall utilize proper traffic control and 
necessary barricades.  At all times, the Contractor shall provide access to the individual 
residents/users adjacent to the Work, as well as necessary services they may require 
(e.g. mail service, trash collection, etc.). 
 

30. SUBMITTALS, SHOP DRAWINGS, AND SAMPLES 

 
Thornton’s representatives shall have fourteen (14) Calendar Days to review and 
approve or reject Shop Drawings and Samples, unless otherwise stated in the 
Specifications.  Rejected items shall be resubmitted to Thornton and subsequent 
review by Thornton will be within seven (7) Calendar Days.  See also General 
Conditions - Submittals, Shop Drawings, Samples, Service Parts Manuals, and 
Operator’s Instructions. 

 
31. TEMPORARY ACCESS AND SAFE TRAVEL MAINTENANCE 

 
Once Work has commenced in a roadway or other area subject to vehicular traffic, 
including bicycles, the Contractor shall provide and maintain access and safe travel 
conditions by ramping or surfacing with suitable materials to insure safe travel at all 
times.  If, in the opinion of Thornton, the products used and/or the maintenance 
methods provided are not capable of safely supporting the anticipated vehicular traffic, 
the Contractor shall either immediately remove the existing products and provide 
higher quality products, up to and including placement of temporary hot mix asphalt, 
increase the frequency of maintenance, or both, as may be directed by Thornton.  The 
provision of products and their maintenance to assure access and safe travel at all 
times shall be considered incidental to the Work, with all costs to be borne by the 
Contractor.  Failure to comply with this requirement may, at Thornton's sole discretion, 
result in the Work or a portion of the Work being suspended until the situation is 
corrected.  Contractor shall not be entitled to additional compensation or Time.  Should 
the Contractor not perform any necessary patching and maintenance in a timely 
manner, Thornton may, at its option, have the Work performed by others and may 
deduct the cost from amounts due, or that become due, to the Contractor.  

 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 74 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

32. TRAFFIC CONTROL 

 
A. Adequate traffic flow shall be maintained at all times, and all barricading and 

temporary signage for detours and traffic control must meet the standards as 
set forth in the most current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) as adopted by the Colorado Department of Transportation 
and as adopted by the United States Department of Transportation Federal 
Highway Administration and requirements of Thornton's Traffic Engineer. Traffic 
control may be paid as a separate Bid item.  If traffic control is not a separate 
Bid item, then it is considered incidental to the Work and shall be included in the 
Contract Price.  Public safety is the Contractor’s sole responsibility. 

 
B. For all ROW requiring closure for any Work therein, appropriate permits shall be 

obtained.  Prior to the start of construction, the Contractor shall provide 
Thornton's Traffic Engineering Division with planned traffic control methods and 
procedures for the Work for review and acceptance by Thornton’s Traffic 
Engineer.  In general, except for alleyways, one (1) lane of the roadway for each 
direction must be kept open at all times or, if this cannot be achieved, sufficient 
flagpersons must be provided to properly channel traffic at all times when there 
is only one (1) lane open. 

 
33. WATER USE  
 

All water used by the Contractor for testing, compaction, dust control or other uses 
related to construction of the Work shall be recorded by a meter furnished by Thornton, 
and the water shall be obtained from a location specified by Thornton which will be no 
more than five (5) miles from the Project site.  A one thousand four hundred dollar 
($1,400) refundable deposit for meter use shall be paid by the Contractor.  Water use 
shall be metered, but will be furnished by Thornton at no charge to the Contractor.  The 
Contractor shall be responsible for paying a monthly water meter rental charge of forty 
dollars ($40) per month.  The meter is required to be returned to the City of Thornton 
every six (6) months for maintenance and calibration.  If there are any damages to the 
meter and or any missing parts, the cost of repair and or replacement of parts will be 
deducted from the Contractor’s deposit.  
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GENERAL CONDITIONS 
      

Table of Contents 

1. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE OF 
CLAIMS BY CONTRACTOR 

 2. ACCESS AND DRAINAGE/FIRE HYDRANTS 

 3. ACCIDENT PREVENTION/EMERGENCY/AUTHORITY TO ACT 

 4. ASSIGNMENTS 

 5. AUTHORITY AND DUTIES OF THORNTON'S REPRESENTATIVE 

 6. AUTHORITY OF THORNTON 

 7. CERTIFICATES AND MANUFACTURER’S GUARANTEES/ WARRANTIES 

 8. CHANGED OR EXTRA WORK 

 9. CLAIMS FOR EXTRA COST 

10. CLEANUP PRACTICES 

11. CONCEALED OR UNKNOWN CONDITIONS 

12. CONSTRUCTION REVIEW/QUALITY ASSURANCE/QUALITY CONTROL 
TESTING 

13. CONTRACT IN DEFAULT – GROUNDS FOR DEFAULT 

14. CONTRACT IN DEFAULT – PROCEDURE FOR DECLARING IN DEFAULT 

15. CONTRACTOR'S EMPLOYEES AND SUBCONTRACTORS 
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16. CONTRACTOR’S RESPONSIBILITIES 

17. CONTRACTOR'S UNDERSTANDING 

18. CORRELATION OF DOCUMENTS 

19. DECISIONS OF THORNTON 

20. DEFINITIONS AND TERMS 

21. DISPUTE VENUE/APPLICABLE LAW/STATUTE OF LIMITATIONS 

22. DRAWINGS AND SPECIFICATIONS 

23. DRAWINGS SHOWING CHANGES DURING CONSTRUCTION (Record 
Drawings or As-Builts)  

24. EXTENSION OF CONTRACT TIME 

25. INDEMNIFICATION 

26. LAWS, PERMITS, LICENSES, REGULATIONS, ETC.  

27. LIQUIDATED DAMAGES - TIME AN ESSENTIAL ELEMENT 

28. MATERIALS, EQUIPMENT, SUPPLIES, SERVICES, FACILITIES 

29. NON-DISCRIMINATION 

30. NOTICE AND SERVICE 

31. OPERATIONS AND STORAGE AREAS 

32. OR EQUAL CLAUSE 
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33. ORDER OF CONSTRUCTION 

34. OVERTIME 

35. PATENTS, COPYRIGHTS, AND ROYALTIES 

36. PAYMENT FOR USE, OR OCCUPANCY OF WORK, SUBSTANTIAL 
COMPLETION, PUNCH LIST, FINAL PAYMENT, WARRANTY PERIOD 

37. PAYMENT WITHHELD 

38. PERSONAL LIABILITY OF THORNTON 

39. POTENTIALLY DANGEROUS WORK 

40. PROGRESS PAYMENTS/APPLICATIONS FOR PAYMENT 

41. PROTECTION OF PERSONS 

42. PROTECTION OF PROPERTY 

43.   QUALITY OF MATERIALS 

44.   REFERENCE TO STANDARD SPECIFICATIONS 

45.   REMEDY OF DEFECTS, THORNTON’S RIGHT TO CORRECT 

46.   RIGHT-OF-ENTRY 

47.   RIGHT OF THORNTON TO TERMINATE THE CONTRACT 

48.   RIGHT-OF-WAY 

49.   SANITARY CONVENIENCES 
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50.   SECURITY - CONTRACT 

51.   SEPARATE CONTRACTS 

52.   SEVERABILITY CLAUSE 

53.   SUBCONTRACTING 

54.   SUBMITTALS, SHOP DRAWINGS, SAMPLES, SERVICE PARTS 
MANUALS, AND OPERATOR'S INSTRUCTIONS 

55.   SUSPENSION OF WORK BY THORNTON 

56.   TAXES 

57.   TERMINATION FOR CONVENIENCE 

58.   THORNTON'S REMEDIES CUMULATIVE; NONWAIVER 

59.   USE OR OCCUPANCY OF COMPLETED PORTIONS 

60. VARIATION FROM ESTIMATED PAY ITEM QUANTITIES 

61. WARRANTY AS TO WORKMANSHIP, MATERIALS AND EQUIPMENT 

62. WARRANTY PERIOD 

63. WEATHER 
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1. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE OF CLAIMS BY 
CONTRACTOR 

 
A. The acceptance of Final Payment by the Contractor shall operate as a release 

of all claims by the Contractor for all things done or furnished in connection with 
the Contract and for every act or omission or neglect of Thornton or others 
relating to, or arising out of the Contract, except for claims previously made in 
writing by the Contractor and rejected and/or remaining unsettled by Thornton 
at the time of Final Payment. 

 
 B. No payment, final or otherwise, shall operate to release the Contractor, its 

Surety or its insurers from any obligations under the Contract or under the 
Performance Bond or Labor and Materials Payment Bond including, but not 
necessarily limited to, any one (1) or more of the following:  

 
  1. Obligations arising from or relating to latent defects; 

 
  2. Faulty Work or Material appearing after any payment; 

 
  3. Failure of the Work to perform in accordance with the requirements of 

the Contract Documents; 

 
  4. Unsettled claims of Thornton; 

 
  5. Claims for non-payment of laborers, mechanics, materialmen or 

suppliers, or for Construction Equipment used or rented; and/or 

 
6. Claims under any maintenance requirements of the Contract 

Documents or any special guarantees or warranties provided for under 
the Contract Documents. 

2. ACCESS AND DRAINAGE/FIRE HYDRANTS 

 The Contractor shall keep a sufficient clear area around all fire hydrants to permit their 
full and effective use in case of fire. The Contractor shall keep natural drainage and 
water courses unobstructed or provide other equal courses effectively placed. 

3. ACCIDENT PREVENTION/EMERGENCY/AUTHORITY TO ACT 

 Precaution shall be exercised by the Contractor at all times for the protection of all 
persons, Work and property, and hazardous conditions shall be guarded against or 
eliminated.  In an emergency affecting the safety of life or property, the Contractor shall 
be allowed to act in a diligent manner at its discretion, without special instruction or 
authorization from Thornton, to prevent such threatened loss or injury, and Contractor 
shall so act, without appeal, if so instructed or authorized.  Contractor shall notify 
Thornton immediately thereafter.  Any compensation claimed by the Contractor on 
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account of emergency Work affecting the safety of life or property, other than the 
Contractor's Work or property, shall be determined as provided under General 
Conditions - Claims for Extra Cost, subject to the approval of Thornton. 

4. ASSIGNMENTS 

 The Contractor shall not assign the whole or any part of the Contract or any monies 
due or to become due thereunder without the written consent of Thornton and of the 
Surety on the Contractor's Bonds.  A copy of the consent of the Surety, together with 
a copy of the assignment, shall be filed with Thornton. If the Contractor assigns all or 
any part of any monies due or to become due under the Contract, the instrument of 
assignment shall contain a clause to the effect that it is agreed that the right of the 
assignee in and to any monies due or to become due to the Contractor under the 
Contract shall be subject to prior claims and liens of all persons, firms, and corporations 
for services rendered; for the payment of all Materials and Equipment furnished; for 
payment of all Construction Equipment used or rented in the performance of the Work; 
and for the payment of any liens, claims, or amounts due federal, state, or local 
governments or any of their special enterprises. 

5. AUTHORITY AND DUTIES OF THORNTON'S REPRESENTATIVE 

A. Thornton’s Representative is placed on the Project site to observe the Work 
and to keep Thornton informed as to the progress of the Work and the manner 
in which the Work is being done; to keep records; act as liaison between the 
Contractor and Thornton; to call to the attention of the Contractor any Defective 
Work or deviations from the Contract Documents; and to reject work.  Failure 
of Thornton’s Representative to call to the attention of the Contractor any 
Defective Work or deviations from the Contract Documents shall not constitute 
acceptance of such Work by Thornton or relieve the Contractor of performing 
the Work in strict accordance with the Contract Documents. 

 
 B. Work that has not been given Initial Acceptance by Thornton remains in the 

control of the Contractor until the entirety of the Work is complete.  Because 
Thornton’s Representative cannot control how the Contractor performs the 
Work, the responsibility for safety and proper use shall be solely the 
Contractor's.  Until the entirety of the Work is completed, the Contractor may do 
Work that changes or modifies Work previously done, and even though at any 
given time, a portion of Work might be well done and acceptable in quality, the 
responsibility for keeping it in that condition until all of the Work is complete, is 
the sole responsibility of the Contractor.  For this reason, Thornton will not 
accept any portion of the Work until the entirety of the Work is complete and 
control of the Work is withdrawn from the Contractor by Initial Acceptance by 
Thornton. 

 
 C. Because one of Thornton’s Representative’s primary interest is to see that the 

Work progresses expediently and in a Good and Workmanlike Manner, he or 
she may offer suggestions to the Contractor, which the Contractor may or may 
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not accept, at its discretion.  Such suggestions are never to be considered as 
anything but suggestions and involve no assumption of responsibility, financial 
or otherwise, by either Thornton’s Representative or Thornton. 

 
 D. Any assistance which Thornton’s Representative may give the Contractor will 

not be construed as the basis of any assumption of responsibility or liability in 
any manner, financial or otherwise, by Thornton’s Representative or Thornton. 

 
 E. Thornton’s Representative is not and does not purport to be a safety engineer 

and is not engaged in that capacity by Thornton and shall have neither 
authority nor the responsibility to enforce safety laws, rules, regulations or 
procedures, nor shall he or she be responsible for the safety of persons on 
and about the Project site. 

 

 F. The presence or absence of Thornton’s Representative’s on any project will 
be at the sole discretion of Thornton, and such presence or absence of 
Thornton’s Representative will not relieve the Contractor of its sole 
responsibility to obtain the construction results required by the Contract 
Documents. 

 
G. Thornton’s Representative shall not be authorized to approve or accept any 

portion of the Work or to issue instructions contrary to the Contract Documents.  
Such approvals, acceptance, or instructions, when given, must be in writing 
and signed by Thornton.  Thornton’s Representative shall have authority to 
reject Defective Work; however, the failure of Thornton’s Representative to 
reject Defective Work or Work that deviates from the Contract Documents shall 
not constitute acceptance of such Work by Thornton. 

 
 H. Nothing in this section shall in any way be construed so as to require or to 

place responsibility for the method, manner, scheduling, coordination, or 
supervision of the Work upon Thornton’s Representative or Thornton.  Such 
responsibility rests solely with the Contractor. 

 
6. AUTHORITY OF THORNTON 
 
 A. Thornton, or its consulting Engineer, shall furnish engineering services during 

construction of the Work to the extent provided in the Contract Documents. 
Thornton or its consulting Engineer shall observe and review the Work during 
construction.  Compliance with the Contract Documents shall be solely the 
Contractor’s responsibility, notwithstanding such observation, or review.  
Thornton may suspend the Work when it appears such suspension may be 
necessary to accomplish the proper implementation of the intent of the 
Contract Documents.  
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 B. The authority to observe, review, or suspend the Work, or exercise such other 
authority as may be granted to Thornton by the Contract Documents, shall not 
be construed or interpreted to mean supervision of construction, which is the 
Contractor's sole responsibility, nor make Thornton responsible for providing a 
safe place for the performance of work by the Contractor, its employees, 
Subcontractors or suppliers, or for access, visits, use, work, travel or occupancy 
by any other person.   

 
 C. Thornton shall have the authority to reject any, or all Work, Materials, and 

Equipment which does not conform to the Contract Documents and to decide 
technical questions which arise in the execution of the Work. 

 
D. Thornton shall make the final determination of the amount, quality, 

acceptability, and fitness of the several kinds of Work, including Materials and 
Equipment, which are to be paid for under the Contract and shall decide all 
questions which may arise in relation to such Work.   

 
 E. Thornton's decisions shall be final and conclusive, except as otherwise 

expressly provided.  In case any question shall arise relative to the Contract 
Documents, the determination of Thornton shall be a Condition Precedent to 
Contractor’s right to receive payment for work affected by such determination. 

 
F. Thornton shall decide the meaning and intent of any portion of the Contract 

Documents where it may be found obscure or to be in disagreement. 

7. CERTIFICATES AND MANUFACTURER’S GUARANTEES/WARRANTIES 

 Four (4) copies of any manufacturer's guaranty/warranty or certificate for any type of 
Material or Equipment provided shall be submitted to Thornton as a condition 
precedent to granting Initial Acceptance of the Work. 

8. CHANGED OR EXTRA WORK 

A. Thornton reserves the right, at any time during the progress of the Work, to 
make necessary alterations to, deviations from, additions to, or deletions from 
the Work, or to require the performance of Changed or Extra Work neither 
covered by the Drawings and Specifications nor included in the Contractor’s 
Bid Proposal, but forming a part of the contracted Work.  
 

B. Minor changes in the Work are changes that do not involve an adjustment in 
the Contract Price and/or the Contract Time and do not materially and 
adversely affect the Work, including the design, quality, performance, and 
workmanship required by the Contract Documents.  Thornton shall have the 
authority to order minor changes that do not involve extra cost or Contract 
Time and are not inconsistent with the design concept and purposes of the 
Work.   
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 In the event the Contractor determines a minor change in the Work is desired, 
the Contractor shall promptly inform Thornton, in writing, of any such minor 
changes proposed to be made by the Contractor.  Provided Thornton agrees 
in writing that such changes are minor, the Contractor may make minor 
changes in the Work consistent with the intent of the Contract Documents.  
The Contractor shall record all such changes on the Record Drawings 
maintained by the Contractor.   

 
C. The Contractor shall not proceed with any Changed or Extra Work without a 

written Change Order approved in writing by Thornton.  Any Changed or Extra 
Work performed by Contractor without written approval from Thornton shall be 
done solely at the Contractor’s risk, and the Contractor waives any claim for 
additional compensation and/or extension of Contract Time therefor.  

 
 D. Changed or Extra Work shall in no way invalidate the Contract or the 

Contractor's Bonds, but any difference in cost shall be added to or deducted 
from the Contract Price, as the case may be.  No anticipated profits shall be 
allowed on Work that is deleted.  Adjustments, if any, in the Contract Price by 
reason of any such Changed or Extra Work shall be determined by one (1) of 
the following methods in the order as listed or, if appropriate as solely 
determined by Thornton, by a combination of the methods listed below.  
Adjustments, if any, in the Contract Time by reason of any such Changed or 
Extra Work shall be determined in accordance with General Conditions - 
Extension of Contract Time. 

 
  1. Method A By applicable Unit Prices contained in the Contractor's 

Bid Proposal for the same or similar type or class of Work 
as determined by Thornton.   

 
  2. Method B If applicable, Unit Prices were not included in the 

Contractor’s Bid Proposal, then by a Unit Price proposal 
for the Changed or Extra Work from the Contractor that is 
accepted by Thornton. 

  
  3. Method C If applicable, Unit Prices were not included in the 

Contractor’s Bid Proposal and a Unit Price proposal is not 
practical or cannot be mutually agreed upon, then by a 
lump sum price proposal for the Changed or Extra Work 
from the Contractor that is accepted by Thornton. 

 
  4. Method D If applicable, Unit Prices were not included in the 

Contractor’s Bid Proposal, and if Thornton and the 
Contractor cannot mutually agree on pricing per Method 
B or C before Thornton requests the Contractor to begin 
Work on the Changed or Extra Work, then the Contractor 
shall be paid the "actual field cost”, as defined in 
paragraph H below.  Each Party must notify the other 
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Party in advance of utilizing Method D to allow each Party 
the opportunity to perform its due diligence during the 
performance of the Changed or Extra Work.  Failure of the 
Contractor to notify Thornton in advance that it disagrees 
with the application of Methods A, B, or C shall bar the 
Contractor from unilaterally using Method D.  

 
E.  Method A – Method A is applicable to price Changed or Extra Work when the 

following conditions are met:  
 

1. When the same or similar type or class of work, as determined by 
Thornton, is contained in the Contractor’s Bid Proposal as a Pay Item; 

2. When Unit Prices are provided in the Bid Proposal for the Pay Item; and 

3. When the actual final quantity, after adding in the Changed or Extra 
Work, is not less than seventy-five percent (75%) nor greater than one 
hundred twenty-five percent (125%) of the total estimated quantity for 
the applicable Pay Item. 

 
If condition 1. and 2. are met, but the actual final quantity is less than seventy-
five percent (75%) or greater than one hundred twenty-five percent (125%) of 
the total estimated quantity for the applicable Pay Item, and if a larger quantity 
variation was expected as expressly noted on the Bid Proposal Form by an 
asterisk (*), then Method A shall be used to price the Changed or Extra Work 
regardless of the final actual quantity installed.   
 
If condition 1. and 2. are met, but the actual final quantity is less than seventy 
five percent (75%) or greater than one hundred twenty-five percent (125%) of 
the total estimated quantity for the applicable Pay Item, and if a larger quantity 
variation was not expected as expressly noted on the Bid Proposal form by an 
asterisk (*), then Method B or C shall be used to price the Changed or Extra 
Work; provided however, that the original estimated quantity shall be paid at 
the original Unit Price proposed for the particular Pay Item.  

 
F. Methods B and C – Under Methods B and C, the Contractor shall provide 

backup documentation showing an estimated itemized cost breakdown for 
labor (including labor man-hours), Materials and Equipment installed in the 
Work, Construction Equipment (including rental equipment) utilized in the 
performance of the Work, Subcontractor costs, incidental expenses, and 
overhead and profit not to exceed fifteen percent (15%) of the total Change 
Order price.  Documentation shall be sufficient to enable Thornton to evaluate 
the Contractor’s Unit Price or lump sum proposal.   
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G. Method D - When any Changed or Extra Work is performed under Method D, 
the term "actual field cost" is hereby defined to be and shall include:  

 

  1. The actual payroll cost, including payroll taxes, of all workmen such as 
foremen, equipment operators, carpenters, electricians, mechanics, 
and laborers for the time actually engaged in performing the Changed 
or Extra Work.  No other labor related costs will be allowed including, 
but not limited to, Contractor’s management or supervisory personnel, 
home office personnel, employee benefits, employee bonuses, 
insurance, and any other incidental costs.  An allowance for these 
indirect costs is covered in the Contractor’s allowable markup on the 
actual field cost, as described below; 

 

  2. The actual cost of all Materials and Equipment incorporated into the 
Changed or Extra Work; 

 

  3. The cost of all Construction Equipment for the time actually employed 
or used in the performance of the Changed or Extra Work based on the 
Colorado State Department of Transportation's Equipment Schedule in 
force on the date of the Change Order Request; 

 

  4. Transportation charges at cost necessarily incurred in connection with 
any Construction Equipment authorized by Thornton for use on such 
Changed or Extra Work, but which is not already on the Project site; 

 

  5. The actual cost of all power, fuel, lubricants, water, and similar 
operating expenses as well as other expendable materials such as 
small tools;  

 

6. All incidental expenses incurred as a direct result of such Changed or 
Extra Work, including a prorata portion of premiums related to the 
Contractor’s Bonds, and where the premiums therefore are based on 
payroll costs, on insurance required by the Contract;  

 

7. The actual cost of any subcontracted Work.  In determining the amount 
payable to the Contractor for a Subcontractor’s Work, the Contractor 
must either obtain a minimum of three (3) competitive firm fixed quotes 
for the subcontracted Work, or if using an existing Subcontractor, shall 
require the Subcontractor to submit documentation as required herein 
to determine the Subcontractor’s actual field cost.  If the 
Subcontractor’s actual field cost is used to determine the Contactor’s 
overall reimbursement for the Changed or Extra Work, the 
Subcontractor’s markup on its cost of Work to cover its general 
management and supervisory personnel, home office personnel, 
employee benefits, employee bonuses, insurance, taxes other than 
payroll taxes, any other incidental costs, overhead and profit, and all 
other elements of cost not embraced within the actual field cost as 
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defined herein, shall not exceed fifteen percent (15%) of its actual field 
cost; and   

 

8. The Contactor’s markup on the actual field cost for self-performed work 
and the Contractor’s markup on subcontracted work.  The Contractor’s 
markup on self-performed work may not exceed fifteen percent (15%) 
of the actual field cost for such work.  This markup shall cover and be 
full compensation for the Contractor's general management and 
supervisory personnel, home office personnel, employee benefits, 
employee bonuses, insurance, taxes other than payroll taxes, any other 
incidental costs, overhead and profit, and all other elements of cost not 
embraced within the actual field cost as defined herein.  The 
Contractor’s markup on subcontracted Work shall not exceed five 
percent (5%) of the Subcontractor’s cost whether determined by a 
competitive quote or by the Subcontractor’s actual field cost plus its 
markup as defined herein, whichever is applicable.  No "pyramiding" or 
additional percentage shall be authorized for the Contractor for any 
Changed or Extra Work performed by Subcontractors. 

 

When any Changed or Extra Work is performed under Method D, Thornton 
shall direct the form in which the accounts of the actual field costs shall be kept 
by the Contractor.  The Contractor must specify in writing the proposed method 
of doing the Work and the type and kind of Construction Equipment, if required, 
which shall be used in the performance of the Changed or Extra Work, and 
Thornton must agree in writing to the methodology before the Contractor may 
commence the Changed or Extra Work.  The Contractor shall furnish 
satisfactory bills, payrolls and vouchers covering all items of cost when 
requested by Thornton and shall give Thornton access to accounts relating 
thereto. 

 

 H. Should Thornton and the Contractor be unable to agree on the method for 
pricing Changed or Extra Work or on the total value of the Changed or Extra 
Work, Thornton may utilize any combination of Methods A, B, C, and D to 
develop a Change Order to facilitate the continuation of the Work and payment 
therefor without delay.  

 

I. Any Changed or Extra Work shall be considered a part of the Contract, subject 
to all of its terms, conditions, stipulations, review, warranties, and tests and 
may be performed without notice to the Surety.  The Contractor and its Surety 
hereby agree to these provisions. 
 

J. It is the Contractor’s and the Surety’s joint responsibility to be aware of all 
Contract Change Orders and to ensure that the Contract value under the Labor 
and Material Payment Bond and the Performance Bond are modified as 
appropriate with each Change Order.  In addition, the Surety shall ensure that 
the Contractor’s bonding limit has not been exceeded by any Contract Change 
Order. 
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9. CLAIMS FOR EXTRA COST 
 

A. If it appears to the Contractor that Changed or Extra Work is required for which, 
in its opinion, it should receive additional compensation for extra costs, within 
ten (10) Calendar Days of when the Contractor knew or should have known of 
the condition giving rise to the Changed or Extra Work, the Contractor shall 
give written notice to Thornton’s Contract Administration Division making a 
Claim for Extra Cost and requesting a Change Order be authorized by 
Thornton for Changed or Extra Work.  Contractor shall simultaneously provide 
a copy of said claim to Thornton’s Field Representative.  Should a difference 
of opinion arise as to what does or does not constitute Changed or Extra Work, 
or concerning the extra cost incurred and the payment thereof, and if Thornton 
insists on immediate conformance, the Contractor shall proceed with the Work 
after presenting its written notice to Thornton.  Performance by Contractor of 
the Work in question shall not in any way prejudice the Contractor’s ability to 
receive compensation on a Claim for Extra Cost.  Failure to submit timely 
notice to Thornton as provided for herein shall constitute a complete waiver by 
the Contractor of its claim for extra cost for Changed or Extra Work. 

 
B. Provided timely notice has been filed with Thornton, and provided Method A 

for pricing Changed or Extra Work does not apply and provided that Thornton 
and the Contractor have not agreed upon pricing per Methods B and C, the 
Contractor shall keep an accurate account of the "actual field cost”, as 
provided for in Method D under the General Conditions - Changed or Extra 
Work.  The Contractor shall thereby not waive any right it might have to 
compensation for a Claim for Extra Cost in connection with the Changed or 
Extra Work.  Upon receipt of the Contractor’s Claim for Extra Cost, Thornton 
will make a final determination as to whether or not Changed or Extra Work 
was involved and, if so, the amount due to the Contractor. 

 
 C. Contractor shall provide to Thornton all supporting documents and receipts in 

support of its Claim for Extra Cost within thirty (30) Calendar Days after 
performing the Work for which extra cost is claimed.  Thornton shall have the 
right to reject any Claim for Extra Cost if the foregoing procedure is not 
followed. Failure to submit accurate and complete supporting documentation 
within thirty (30) Calendar Days after performing the Work shall constitute a 
complete waiver of the claim by the Contractor.   

  
D. In giving verbal instructions, Thornton shall have the authority to make minor 

changes that do not involve extra cost or Contract Time and are not 
inconsistent with the design concept and purposes of the Work; but otherwise, 
except in an emergency endangering life or property, no Changed or Extra 
Work shall be performed unless pursuant to a Change Order approved by 
Thornton, and no Claim for Extra Cost shall be valid unless so approved, 
except as otherwise provided herein. 
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10. CLEANUP PRACTICES 

A. The Contractor shall maintain general cleanup practices to keep all ROW, 
streets, alleys, sidewalks, and other premises as free from material and debris 
as the character of the Work will permit, and upon completion of any part of 
the Work, shall as required and or as directed by Thornton, remove all surplus 
material, mud, rubbish, debris, or other objectionable items and leave ROW, 
streets, alleys, sidewalks and other premises in a safe, acceptable condition.  
Under no circumstances shall the Contractor allow any condition to exist which 
creates a nuisance, fire hazard or an environment injurious to health or safety, 
or an attraction for children, animals, etc., during or after construction. 

 
 B. In the event the Contractor fails to comply with this section, after notice has 

been given by Thornton, Thornton shall have the right to proceed to clean up 
such material and debris, make repairs, and charge the cost of the cleanup to 
the Contractor and to deduct the cost from any monies due or that become 
due to the Contractor. 

11. CONCEALED OR UNKNOWN CONDITIONS 

A. If conditions are encountered at the Project site which are (1) sub-surface or 
otherwise concealed physical conditions which differ materially from those 
indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature, which differ materially from those ordinarily found to exist and 
generally recognized as inherent in construction activities of the character 
provided for in the Contract Documents, Contractor shall give written notice to 
Thornton promptly before such conditions are disturbed and in no event later 
than two (2) Business Days after its first observance of the conditions. 

 
B. Thornton shall promptly investigate such conditions, and if they differ 

materially and cause an increase or decrease in the Contractor's cost of, or 
time required for, performance of any part of the Work, shall provide an 
adjustment in the Contract Price, Contract Time, or both.  If Thornton 
determines that the conditions at the Project site are not materially different 
from those indicated in the Contract Documents and that no change in the 
terms of the Contract is justified, Thornton shall notify the Contractor in writing, 
stating the reasons.  Any objection to Thornton’s determination must be made 
in writing by the Contractor, stating its reasons therefore, within ten (10) 
Calendar Days after Thornton has given notice of its decision.  

 
12. CONSTRUCTION REVIEW/QUALITY ASSURANCE/QUALITY CONTROL 

TESTING 
 
 A. During construction, the Work shall be subject to the review and observation 

of Thornton.  The Contractor shall afford every reasonable facility and 
assistance to Thornton to make such review.  If any Work is covered up without 
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approval or consent of Thornton, it will be uncovered for examination by 
Thornton at the Contractor's expense. 

 
 B. The fact that Thornton has a representative on the Project site shall not be 

taken as acceptance of the Work or any part of it.  The Contractor shall notify 
Thornton upon completion of the entirety of the Work, and the Work shall be 
given final construction review by Thornton.  Any Quality Control tests and 
Quality Control re-tests may be witnessed by Thornton or Thornton’s 
Representative.  If all parts of the Work are acceptable and comply with the 
Contract Documents, Initial Acceptance shall be granted by Thornton.  If parts 
of the Work are not acceptable and require additional work by the Contractor 
necessitating additional cost, such costs shall be paid for by the Contractor. 

 
 C. Contractor shall furnish Quality Control tests and reports on Quality Control 

tests of all Materials and Equipment called for in the Contract Documents.  The 
Quality Control testing laboratory must be approved by Thornton, and the 
Contractor shall pay the cost of the Quality Control tests and any Quality 
Control re-tests that may be required, including all transportation charges.  

 
D. Thornton shall arrange for and conduct Quality Assurance testing at its own 

cost.   
 
 E. All Quality Control and Quality Assurance tests and re-tests, unless otherwise 

provided in the Specifications, shall be in accordance with the pertinent 
sections of the latest edition of the standards applicable to the material or 
devices to be tested.  A partial list of the principal societies referred to and their 
abbreviations follows: 

 
  A.A.S.H.T.O. American Association of State Highway and Transportation 

Officials 
  A.C.I.  American Concrete Institute 
  A.I.S.C. American Institute of Steel Construction 
  A.N.S.I. American National Standards Institute 
  A.S.T.M. American Society of Testing Materials 
  A.W.W.A. American Water Work Association 
  C.P.I.  Clay Pipe Institute 
  C.S.  Commercial Standards 
  F.S.  Federal Specifications 
  N.E.C.  National Electric Code 
  T.M.C.A. Tile and Marble Contractors of America 
 
 F. All parts of the Work shall conform to the standards of construction in the 

Contract Documents and to the intent thereof, and if they do not conform, shall 
be made to do so by rebuilding or replacing or otherwise as instructed by 
Thornton at Contractor’s expense. 
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 G. If after commencement of the Work Thornton determines that any Work 
requires special inspection, testing or approval not otherwise provided for in 
the Contract Documents, Thornton shall issue written authorization instructing 
the Contractor to order such special inspection, testing, or approval, and the 
Contractor shall give timely notice of its readiness and of the date arranged so 
Thornton may observe such inspecting, testing, or approval.  If such special 
inspection or testing reveals a failure of the Work to comply with the Contract 
Documents, or with laws, ordinances, rules, regulations, or orders of any public 
authority having jurisdiction over the Work, the Contractor shall bear all costs 
of such inspection and/or testing. 

 
H. Required certificates of inspection, Quality Control testing results, or approval 

shall be secured by the Contractor and promptly delivered to Thornton. 

13. CONTRACT IN DEFAULT – GROUNDS FOR DEFAULT 

 Thornton may declare the Contract in default for any one (1) or more of the following 
reasons as determined by Thornton in its sole discretion: 

 
 A. Failure to complete the Work within a Milestone Date or the Contract Time;  
 
 B. Failure or refusal to comply with an instruction of Thornton within a reasonable 

time; 
 

C. Failure or refusal to remove rejected Materials or Equipment; 
 

 D. Failure or refusal to perform any Work or to repair any Defective Work that 
deviates from the Contract Document requirements; 

 
 E. Bankruptcy, insolvency, or the making of an assignment for the benefit of 

creditors; 
 
 F. Failure to provide a qualified Superintendent or sufficient and competent 

workmen or Subcontractors to carry on the Work in a satisfactory and Good 
and Workmanlike Manner;  

 
 G. Failure to prosecute the Work in accordance with the Schedule of Work; 
 

 H. Failure to provide proper Materials and Equipment; 

 
 I. Failure to comply with provisions of the Contract Documents as determined by 

Thornton; 
 

J. Disregard of laws, ordinances, rules or regulations, or any order of any public 
body having jurisdiction over the Work, or the violation of any construction or 
safety codes; and/or 
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K. Multiple claims, frivolous claims, and or inflated claims. 
  

14. CONTRACT IN DEFAULT – PROCEDURE FOR DECLARING IN DEFAULT 
Thornton may declare the Contract in default by giving written notice to the Contractor 
and its Surety.  The notice shall contain the reason or reasons for declaring the 
Contract in default and shall fix a day certain, not less than seven (7) Calendar Days 
after the date of the notice, when the Contract shall be declared in default, unless the 
Contractor or its Surety remedies the default to Thornton's satisfaction or makes 
satisfactory arrangements with Thornton for its remedy prior to the day certain fixed 
in the notice.  Thornton may, at its sole option, extend the day certain for declaring 
the Contract in default without prejudice to Thornton's right to thereafter declare the 
Contract in default.  If the Contractor or its Surety fails to remedy the default or make 
arrangements for its remedy prior to the date set for declaring the Contract in default, 
or any extension thereof, the Contract shall be declared in default. 

15. CONTRACTOR'S EMPLOYEES AND SUBCONTRACTORS 

 A. The Contractor shall provide and maintain, continually on the Project site 
during the performance of the Work, adequate and competent 
superintendence of all operations for and in connection with the Work.  The 
Contractor shall either personally superintend its Work or shall cause it to be 
done by a capable Superintendent acceptable to Thornton.  The 
Superintendent shall have the authority to see that the Work is carried out in 
accordance with the Contract Documents and in a first class, thorough and 
Good and Workmanlike Manner in every respect. 

 
 B. Incompetent, disorderly, intemperate, or incorrigible employees and or 

Subcontractors shall be removed from the Project by the Contractor when 
notified by Thornton, and such person shall not again be permitted to return to 
the Project site without the written consent of Thornton. 

  
 C. The Contractor agrees to defend, indemnify, and hold Thornton harmless from 

any and all loss or damages arising out of labor disputes within the 
Contractor’s control that occur during the performance of the Contract. 

 
16. CONTRACTOR’S RESPONSIBILITIES 
 
 The Contractor agrees that the following are Contractor's responsibility under the 

Contract Documents: 
 

A. Contractor shall supervise, inspect and direct the Work completely and 
efficiently, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the Work in accordance with the 
Contract Documents.  Contractor shall be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction.  Contractor 
shall promptly, as directed by Thornton, either correct all Defective Work, 
whether or not fabricated, installed or completed, or if the Work has been 
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rejected by Thornton, remove it from the Project site and replace it with Work 
that is not Defective.  Contractor shall pay all claims, costs, losses and 
damages caused by or resulting from such correction or removal (including, 
but not limited to, all costs of repair or replacement of the work of others). 

  
B. The Contractor shall comply with all federal, state, county, district, and 

municipal laws, ordinances, rules, regulations, building codes, and safety 
codes relating to or applicable to the Work and shall furnish certification of 
compliance at completion of the Work upon request of Thornton.   

 
C. The Contractor shall perform all Work and furnish all Materials, Equipment, 

Construction Equipment, labor, transportation, superintendence, Quality 
Control testing, facilities, services, means, methods, techniques, insurance, 
bonding, and utilities, except as otherwise specified in the Contract 
Documents, necessary or proper to perform and complete all Work required 
by and in accordance with the Contract Documents and pay for all applicable 
taxes, licenses, and permits incidental to performing the Work. 

 
 D. The Contractor alone shall be solely responsible for: 
 
  1. All construction means, methods, techniques, sequences, and 

coordination of all Work under the Contract Documents; 
 

  2. All conditions at the Project site, including the safety of all persons and 
property; 

 

  3. The supervision, direction, and control of all Work under the Contract; 
and 

 

  4. All safety procedures and precautions necessary in connection with the 
Work. 

 
 E. These responsibilities of the Contractor shall apply continuously and shall not 

be limited to normal working hours.  Review of construction by Thornton or 
Thornton’s Representative shall not relieve the Contractor of such 
responsibilities. 

  
 F. The Contractor shall furnish, erect, maintain, and remove all construction plant 

and all temporary works and facilities as may be required to perform the Work. 
 
G. The Contractor alone shall be fully responsible for the safety, efficiency, and 

adequacy of its Construction Equipment, Material and Equipment, facilities, 
and appliances, and for any damage which may result from their failure or their 
improper construction, maintenance, or operation. 
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H. Thornton will provide Contractor with reports, Drawings, Specifications, and 
such other data as may be available to Thornton and reasonably required by 
Contractor to perform the Work.  No Project information shall be disclosed by 
Contractor to third parties without prior written consent of Thornton or pursuant 
to a lawful Court Order directing such disclosure.  All documents provided by 
Thornton to Contractor shall be returned to Thornton at the end of the Project 
or upon Thornton’s request.  Contractor is authorized by Thornton to retain 
copies of such documents at Contractor’s expense.   

 
I. Regarding any electronic devices with data storage capability, including but 

not limited to computers and copiers, used by the Contractor in connection 
with the performance of Work, Contractor represents the following: 
 
1. Devices, such as copiers or fax machines, which are not intended to be 

a data storage devise for purposes of performing the Work hereunder, 
shall have their data storage devices scrubbed each day, either 
manually or automatically, to delete any data related to Thornton’s 
Project.  
 

2. At the time an electronic device with data storage capacity is taken out 
of service, all such devises will be securely scrubbed of all data related 
to Thornton’s Project and all data storage drives will be physically 
destroyed prior to disposition of the device to insure no Thornton data 
could ever be retrieved from such device. 

 
All data, drawings, designs, plans, reports, studies, schedules, computer programs 
(nonproprietary), computer input and output, analyses, tests, maps, surveys, or any 
other materials developed for this Project by Contractor are and shall be the sole and 
exclusive property of Thornton.  Contractor hereby transfers any copyright, 
trademark, or other intellectual property rights to Thornton.  However, any reuse of 
any documents by Thornton without prior written authorization by Contractor other 
than for the specific intended purpose of this Contract will be at Thornton’s risk.  Prior 
to disposal of any Project documents, the Contractor shall provide Thornton with a 
ten (10) Calendar Day written notice that it has documents it intends to dispose of, 
during which time Thornton may take physical possession of such documents. 

17. CONTRACTOR'S UNDERSTANDING 

No verbal agreement or conversation with any officer, agent or employee of Thornton, 
either before or after the execution of the Contract, shall affect or modify any of the 
terms, conditions, or other obligations set forth in any of the Contract Documents.  All 
Contract modifications must be in writing and be in the form of a Change Order.  

18. CORRELATION OF DOCUMENTS 

 A. The Drawings and Specifications are complementary and supplementary.  
Portions of the Work which can best be illustrated by the Drawings may not be 
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included in the Specifications, and portions best described by the 
Specifications may not be depicted on the Drawings.  All items necessary or 
incidental to completely construct or erect the Work specified shall be 
furnished, whether called for in the Specifications or shown on the Drawings.  

 
 B. The order of precedence of the Contract Documents shall be as established 

in the Contract.  Any discrepancies between the Contract Documents shall 
promptly be brought to Thornton’s attention for resolution. 

19. DECISIONS OF THORNTON 

Thornton, through its duly authorized representatives, shall within a reasonable time 
after appropriate notice, make decisions in writing on requests, disagreements, and 
claims between the Contractor and Thornton.   

20. DEFINITIONS AND TERMS 

 When the Contract indicates that Work shall be "accepted, acceptable, approved, 
authorized, condemned, considered necessary, contemplated, deemed necessary, 
designated, determined, directed, disapproved, established, given, indicated, 
insufficient, interpreted, ordered, permitted, rejected, required, reserved, satisfactory, 
specified, sufficient, suitable, suspended, unacceptable or unsatisfactory”, it shall be 
understood that these expressions are followed by the words "by Thornton”. 

 
 Wherever the following abbreviations, terms, or pronouns are used in any of the 

Contract Documents, the intent and meaning shall be interpreted as follows: 
 
 ABBREVIATIONS - 
  
  AAN  American Association of Nurserymen 
               
  AAR  Association of American Railroads 
               
  AASHTO American Association of State Highway and Transportation 

Officials 
               
  ACI  American Concrete Institute 
               
  ADA  Americans with Disabilities Act 
 
  AGC  Associated General Contractors of America 
               
  AI  Asphalt Institute 
               
  AIA  American Institute of Architects 
               
  AISC  American Institute of Steel Construction 
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               AISI  American Iron and Steel Institute 
               
  AITC  American Institute of Timber Construction 
               
  ANSI  American National Standards Institute, Inc. 
 
  ARA  American Railway Association 
 
               AREA  American Railway Engineering Association 
 
  ARTBA American Road and Transportation Builders Association 
 
  ASCE  American Society of Civil Engineers 
               
  ASLA  American Society of Landscape Architects 
 
               ASME  American Society of Mechanical Engineers 
               
  ASTM  American Society for Testing and Materials 
               
  ATSSA American Traffic Safety Services Association 
      
  AWG  American Wire Gauge 
 
               AWPA  American Wood Preservers' Association 
               
  AWS  American Welding Society 
               
  AWWA American Water Works Association 
               
  CCA  Colorado Contractors Association 
               
  CDOT  Colorado Department of Transportation 
               
  CP  Colorado Procedure 
               
  CPSC  Consumer Products Safety Commission 
 
  CRS  Colorado Revised Statutes, 1973, as amended 
               
  CRSI  Concrete Reinforcing Steel Institute 
 
  DBIA  Design Build Institute of America 
 
               EIA  Electric Industries Association 
               
  FHWA  Federal Highway Administration Department of Transportation. 
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   FSS  Federal Specifications and Standards 
               
  IEEE  Institute of Electrical and Electronics Engineers 
               
  IES  Illuminating Engineering Society 
                

  IMSA  International Municipal Signal Association 
               
  IPCEA Insulated Power Cable Engineers Association 
               
  ITE  Institute of Transportation Engineers 
               
  MIL  Military Specifications 
 

  MUTCD Manual on Uniform Traffic Control Devices 
 

  NEC  National Electrical Code 
               
  NEMA  National Electrical Manufacturers' Association 
 

  NIST  National Institute of Standards and Technology 
               
  NSF  National Sanitation Foundation  
   

  OSHA  Occupational Safety and Health Act 
 

  SAE  Society of Automotive Engineers 
               
  UL  Underwriters Laboratories, Inc. 
 
 ADVERTISEMENT - A public announcement inviting Bid Proposals for work to be 

performed and/or Materials and Equipment to be furnished. 
 

APPLICATION FOR PAYMENT - The application submitted by Contractor for 
payment for Work performed during the prior pay period.  May also be called Pay 
Request. 

 
BASIS OF PAYMENT - The terms under which Work is paid for, as designated in the 
Contract Documents. 

 
 BID - The offer of a Bidder, on the prescribed form(s), to perform the Work at the 

prices quoted.  May also be referred to as a Bid Proposal or Proposal. 
 BIDDER - An individual, firm or corporation submitting a Bid Proposal for the Work. 
 
 BID PROPOSAL - The offer of a Bidder, on the prescribed form(s), to perform the 

Work at the prices quoted.  May also be referred to as Bid or Proposal.  
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 BID PROPOSAL FORM - The documents furnished by Thornton on which the offer 
of a Bidder is submitted. 

 
 BID PROPOSAL GUARANTY - The security furnished with a Bid Proposal to 

guaranty that the Bidder will enter into the Contract if the Bid Proposal is accepted 
and a Contract is awarded. 

 
 BUSINESS DAY - Monday through Friday, except for holidays observed by Thornton. 
 
 CALENDAR DAY - Each and every day shown on the calendar, beginning and ending 

at midnight. 
 
 CERTIFIED INVOICE - An invoice from a supplier which has been endorsed by the 

Contractor guaranteeing that the Material was purchased and received and 
establishing the value of the Material.   

 

CHANGE ORDER - A written order issued to the Contractor by Thornton which 
covers additions, deletions, or revisions to the Work, Extra Work, and/or any 
adjustment to the Contract Time and/or Contract Price.  The Change Order is the only 
method authorized for modifying the Contract. 
 
CHANGED OR EXTRA WORK - Work not provided for in the Contract as awarded, 
but determined by Thornton to be essential to the satisfactory completion of the 
Contract within its intended scope. 
 
CONDITION PRECEDENT - An act or event that shall occur prior to the start of a 
subsequent act or event as defined by the Contract Documents. 

 
CONSTRUCTION EQUIPMENT - All plant, machinery, tools and apparatus, including 
parts and supplies for operation and maintenance, which are necessary for the proper 
construction and acceptable completion of the Work. 

 
 CONTRACT DOCUMENTS - The Contract Documents are comprised of the items 

listed in the Contract.  
 

CONTRACT PRICE - The monies payable by Thornton to Contractor for completion 
of the Work in accordance with the Contract Documents. 

 

 CONTRACT TIME - The number of Calendar Days, including authorized time 
extensions, allowed for Substantial Completion of the Work.  Where a calendar date 
of completion is specified, the Work shall be substantially completed on or before that 
date, including authorized time extensions. 

  
 CONTRACTOR - The Party contracting directly with Thornton to furnish and perform 

all Work in accordance with the Contract Documents.  
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 DEFECTIVE - An adjective which, when modifying the word Work, refers to Work that 
is unsatisfactory, faulty or deficient, in that it does not conform to the Contract 
Documents, or does not meet the requirements of any inspection, reference standard, 
test or approval referred to in the Contract Documents, or has been damaged prior to 
Initial Acceptance (unless responsibility for the protection thereof has been assumed 
by Thornton in writing at Substantial Completion). 

 
 DRAWINGS - The Drawings or reproductions provided by Thornton which show the 

location, character, dimensions and details of the Work.  May also be called Plans. 

 
 ENGINEER - Depending on the context, Engineer may mean the person or 

designated representative assigned by Thornton within the Infrastructure Department 
to fulfill the responsibility, duty, and authority associated with the position of City 
Engineer or Traffic Engineer, or Engineer may mean the consulting engineer 
engaged by Thornton to produce designs, drawings, and specifications for the 
construction of the Project. 

 
FINAL ACCEPTANCE - The acknowledgment by Thornton that the Warranty Period 
has expired and outstanding items have been repaired to the satisfaction of Thornton 
and there appears to be no further outstanding items to be corrected under the 
Warranty. 

 
FINAL PAYMENT - The final amount due to the Contractor, as may be adjusted for 
any verified statements of claim properly filed with Thornton, upon achieving Initial 
Acceptance of the Work and payable at 5:00 p.m. on the Final Settlement Date. 

 
FINAL SETTLEMENT DATE - The date designated by Thornton in accordance with 
CRS 38-26-107, as may be amended from time to time.   

 
GENDER AND NUMBER - References are made as if masculine in gender and 
singular in number unless neuter gender is appropriate in the context; however, the 
use of any gender shall be applicable to all genders and the use of singular number 
shall include the plural and conversely. 

 
 GOOD AND WORKMANLIKE MANNER - In a manner generally considered skillful 

by those capable of judging such Work and as compared to industry standard 
practices in the Denver Metropolitan Area. 

 
GOOD REPAIR - A condition free from any defect, functional problems, or structural 
deterioration (except that from ordinary and reasonable use) which appreciably 
reduces the effectiveness or efficiency of the Work for the purpose intended, or any 
departure from the standards of original construction described in the Contract 
Documents.  The Contractor warrants that the Work shall be in Good Repair during 
the Warranty Period. 
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INITIAL ACCEPTANCE - An acknowledgment by Thornton that, to the best of 
Thornton's knowledge, all Work, including Punch List items, has been completed in 
accordance with the Contract Documents.  Initial Acceptance shall not release the 
Contractor of any Warranty obligations. 

 
LUMP SUM PRICE - Prices as established by the Bid Proposal, Schedule of Contract 
Items and Prices, for elements of Work which are to be installed complete in place 
and paid as a stipulated sum for the entire element of Work.   
 
MATERIALS AND/OR EQUIPMENT - All components, articles, appliances, devices, 
substances, supplies, and miscellaneous items specified or required for the 
construction of the Work. 

 
 MAY - Permissive. 
 
 METHOD OF MEASUREMENT - The manner in which a Pay Item is measured. 
 

MILESTONE DATE - A principal event specified in the Contract Documents relating 
to an intermediate completion date or time prior to Substantial Completion of the 
entirety of the Work. 

 
 NON-CONFORMANCE - Not in accordance with the terms and conditions set forth 

in the Contract Documents. 
 

NOTICE OF AWARD - The written notice provided by Thornton to the successful 
Bidder awarding a Contract for the Work.   
 
NOTICE TO PROCEED - Written notice to the Contractor to proceed with the Work, 
including, when applicable, the date of the beginning and the end of the Contract 
Time. 

 
 OWNER - The City of Thornton or its designated representative.  May also be referred 

to as Thornton or the City. 
 
 PAY ITEM - A specifically described element of Work for which a price is agreed to 

in the Contract Documents.   
  
 PLANS - The Drawings, or reproductions, provided by Thornton, which show the 

location, character, dimensions, and details of the Work.  May also be called 
Drawings. 

 
 PROJECT  - The overall project of which the Work may be all or only a part. 
 

 PUNCH LIST - The list of Work items contained in the Certificate of Substantial 
Completion that the Contractor is required to complete or correct prior to Thornton 
granting Initial Acceptance.   
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 QUALITY ASSURANCE TESTING - The testing performed and paid for by Thornton 
to assist in evaluating whether Materials or workmanship complies with the quality 
requirements. 

 

 QUALITY CONTROL TESTING - The testing that the Contractor performs at its cost 
to assure that all Materials and workmanship have met the minimum standards for 
quality.  

 

RECORD DRAWINGS - Drawings or other construction documents continuously 
maintained by the Contractor during the course of construction to show changes 
made to the original Drawings and/or Specifications.  May also referred to as As-Built 
Drawings. 
 

RIGHT–OF-WAY - A general term denoting land, property, or interest therein, 
acquired for or devoted to the construction of an improvement; may also be referred 
to as ROW. 

 

 SALVAGEABLE MATERIAL - Material that can be saved or salvaged.  
 

SAMPLES - Physical examples furnished or constructed by the Contractor to illustrate 
Materials, and Equipment, workmanship or finishes, and to establish standards by 
which the Work will be judged. 

 

SCHEDULE OF WORK - A bar chart schedule or a critical path method (CPM) 
schedule, as the Contract Documents require, which graphically depicts the 
Contractor’s plan for the performance of the Work from Notice to Proceed to 
Substantial Completion. 

 

 SHALL - Mandatory. 
 

SHOP DRAWINGS - Drawings, diagrams, schedules and other data specifically 
prepared for the Work by the Contractor or Subcontractor or sub-subcontractor, 
manufacturer, supplier, or distributor to illustrate some portion of the Work.   
 

SPECIFICATIONS - Those portions of the Contract Documents, which may also be 
known as the Technical Specifications, consisting of the written technical descriptions 
of Materials and Equipment, construction systems, standards, and workmanship 
applicable to the Work. 

 

STOP WORK ORDER - An order issued by Thornton to the Contactor to suspend 
Work under the Contract; except Work necessary to assure the safety and protection 
of persons and property shall continue to be the responsibility of the Contactor unless 
otherwise directed by Thornton.   
 

SUBCONTRACTOR - A party supplying labor and material, or only labor, for Work 
under a separate contract or agreement with the Contractor.  Nothing contained in 
the Contract Documents shall create any contractual relationship between Thornton 
and any Subcontractor. 
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SUBMITTALS - Shop Drawings, Samples, diagrams, illustrations, certificates, test 
reports, schedules, performance charts, brochures, shop layouts, fabrication layouts, 
assembly layouts, foundation layouts, wiring and piping layouts, Specifications and 
descriptive literature, and any other submittals required by the Contract Documents, 
which are prepared by the Contractor or a Subcontractor, manufacturer, supplier or 
distributor, and which illustrate some portion of the Work. 
 

 SUBSTANTIAL COMPLETION - When the Work is sufficiently completed so it may 
be utilized by Thornton for the purposes for which it was intended, in accordance with 
applicable life, health, and safety codes, but excluding minor Work to be completed 
or corrected as Punch List Work. 

 
 SUBSTANTIAL COMPLETION DATE - The date on which all the Work is required to 

be substantially completed.  May also be called Date of Substantial Completion. 
   
 SUPERINTENDENT - The Contractor's authorized on-site representative in charge 

of directing the Work. 
 
 THORNTON’S REPRESENTATIVE - Thornton's authorized on-site representative 

assigned to observe the Work. 
 

UNIT PRICE - Prices as established by the Bid Proposal, Schedule of Contract Items 
and Prices and/or by Change Orders for discrete elements of Work intended to be 
paid by multiplying the actual quantity of Work performed by the Unit Price bid or 
subsequently agreed upon by Change Order. 

 
 WARRANTY PERIOD - The period from Initial Acceptance to Final Acceptance 

during which the Contractor is responsible for corrections to keep the Work in Good 
Repair. 

 
 WORK - All Materials and Equipment incorporated or to be incorporated into the 

Work, and all labor, expendable equipment, utilities, transportation, operations and 
services necessary to produce the construction, including all obligations, duties, and 
responsibilities necessary to the successful completion of the construction  of the 
Work in Good and Workmanlike Manner. 

 
21. DISPUTE VENUE/APPLICABLE LAW/STATUTE OF LIMITATIONS 
 

A. In the event of any dispute arising under the Contract, venue shall lie in the 
DISPUTE District Court in and for the County of Adams, State of Colorado. 

   
B. The laws of the State of Colorado shall apply to any dispute, notwithstanding 

its choice of law principles.   
C. Any action arising out of or relating to the Contract or the Work asserted by 

the Contractor against Thornton shall be brought within two (2) years from 
when the action accrued, pursuant to C.R.S. § 13-80-102(h).   
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22. DRAWINGS AND SPECIFICATIONS 
 

 A. After execution of the Contract, Thornton will provide the Contractor with four 
(4) sets of Drawings and Specifications.  If additional Drawings and 
Specifications are required, the Contractor can download and print the 
required number of documents at its expense from Thornton’s on-line 
document posting service provider. 

 

B. When, in the opinion of Thornton, revised partial Plans, Drawings and/or 
Specifications are required to clarify or reflect Changed or Extra Work, 
Thornton shall provide four (4) copies of such revisions to Contractor. 
Additional copies shall be paid for by the Contractor.  Contractor shall 
immediately post such revisions to the Record Drawings to be maintained by 
the Contractor. 

 

 C. The Drawings and Specifications are the property of Thornton and are 
furnished to the Contractor solely for the construction of the Work. 

 

D. Data and Measurements.  The data given in the Specifications and shown on 
the Drawings are believed to be accurate, but Thornton does not guarantee 
the accuracy of such data.  It is the Contractor’s responsibility to confirm all 
levels, locations and measurements, and verify all dimensions prior to 
construction and adapt the Work to the exact limits of construction.  Scale 
measurements taken from Drawings are solely for reference and must be 
verified by the Contractor. 

 

23. DRAWINGS SHOWING CHANGES DURING CONSTRUCTION (Record Drawings 
or As-Builts) 

 

Throughout construction, the Contractor shall maintain a thorough up-to-date record 
of all changes on the Drawings made during construction.  As a condition precedent 
prior to granting Initial Acceptance, the Contractor shall file with Thornton one (1) set 
of complete reproducible red lined Record Drawings showing all changes and 
including Contractor's field construction notes neatly and legibly recorded thereon.  
Such drawings shall include, but not be limited to, the exact routing if changed from 
drawing location of sewer, water, gas, oxygen supply, condenser water lines, fuel oil 
tanks and lines, fire protection lines, and any other buried utility lines, and routing of 
buried electrical feeder lines and changes to routing of conduit runs which are buried 
or concealed in concrete slabs.   
 

24. EXTENSION OF CONTRACT TIME 

 
A. The Contractor expressly agrees that in undertaking to complete the Work 

within the Contract Time, it has taken into consideration and made allowances 
in the Schedule of Work for all delays and hindrances incidental to such Work, 
whether growing out of delays in securing Materials and Equipment, labor, 
normal inclement weather, or otherwise. 
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 B. If the Contractor is delayed at any time in the progress of the Work by an act 
or omission of Thornton, any separate contractor employed by Thornton, 
Changed or Extra Work, industry-wide labor strikes, fire, epidemics, 
quarantine restrictions, freight embargoes, unavoidable casualties, abnormal 
weather conditions, causes beyond the Contractor's control, or by any other 
cause which Thornton determines may justify the delay, the Contract Time 
shall be extended for such reasonable time as Thornton may determine based 
on the timing and submittal requirements set forth below; provided, however, 
that such delay could not have been avoided by the exercise of due diligence 
by the Contractor. 

 
 C. No extension of the Contract Time will be granted for: 
 
  1. Variations between an original Contract Pay Item quantity estimate and 

the actual Pay Item quantity placed unless such variance exceeds one 
hundred twenty-five percent (125%) of the original Contract Pay Item 
quantity estimate; 

 
  2. Rain, snow, wind, flood, or natural phenomena of normal intensity for 

the locality where the Work is to be performed; 
 
  3. Acts or omissions of the Contractor or its Subcontractors; 
 

4. Delays occurring concurrently (either at the same time, on the same 
critical path, or on a concurrent critical path) with delays attributable to 
acts or omissions of the Contractor or its Subcontractors; and/or 

 
5. A delay occurring to an activity which is not on the then-current critical 

path. 
 
 D. A request for an extension of the Contract Time shall be submitted in writing 

to Thornton no later than ten (10) Calendar Days after the commencement of 
the delay.  In the case of a continuing delay for the same cause, only one 
request is necessary. 

 
 The Contractor shall support its request for an extension of the Contract Time 

with a supplemental submittal, which shall be submitted to Thornton within 
fourteen (14) Calendar Days of submitting the initial request.  The Contractor’s 
supplemental submittal shall include: 

 
1. A description of the activities that were delayed, the reasons for the 

delay, an explanation of how they were delayed, and a detailed factual 
statement relative to all relevant dates, locations, etc.; 

2. A schedule analysis (based on the critical path method) which shows in 
graphic form how and where a delay on the then-current critical path 
occurred and its effect on any Milestone Date or the Substantial 
Completion Date; and 
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3. An explanation of the Contractor's efforts to reschedule the Work in 

order to mitigate the effect of the delay and/or prevent further delays. 
 

In the event the Contractor requires more than fourteen (14) Calendar Days to 
provide the supplemental submittal, the Contractor shall request in writing an 
extension of time from Thornton within the fourteen (14) Calendar Day period.  
If the supplemental submittal or a request for an extension of time to submit 
the supplemental submittal is not received by Thornton within the fourteen (14) 
Calendar Day period, the Contractor waives any claim for an extension of 
Contract Time therefor. 

 

 E. If abnormal weather conditions are the basis for a request for an extension of 
the Contract Time, such request shall be supported by data substantiating that 
weather conditions during the period of time impacted were unusually severe 
and could not have been reasonably anticipated.  To establish the existence 
of abnormal weather, the Contractor must submit documentation which shows 
that the weather conditions experienced in a given calendar month fall outside 
of the extreme ranges of weather data for the Denver area published by the 
National Climatic Data Center during the same calendar month over the prior 
ten (10) year period.  The existence of abnormal weather is not sufficient in 
itself to justify an extension of Contract Time; the Contractor must still 
demonstrate that the abnormal weather delayed specific activities that were 
on the then-current critical path that controlled the overall completion of the 
Work. 

 

 F. Failure to strictly comply with the timing and submittal requirements of this 
section shall constitute a waiver by Contractor of any request for an extension 
of the Contract Time.  All extensions to the Contract Time shall be by Change 
Order.  No oral extensions of Contract time shall be granted by Thornton or 
may be relied upon by the Contractor. 

 
G. Notwithstanding anything to the contrary in the Contract Documents, an 

extension to the Contract Time, to the extent permitted under this section, shall 
be the sole and exclusive remedy of the Contractor for any delay in the 
commencement, prosecution, or completion of the Work; hindrance, 
interference, or obstruction in the Contractor’s performance of the Work; loss 
of productivity; or other similar claims, whether or not such delays are 
foreseeable.  In no event shall the Contractor or its Subcontractors be entitled 
to any compensation or recovery of any damages in connection with any delay 
to the Work.  The Contractor hereby waives any and all claims past, present, 
or future for monetary damages arising out of or related to any delay or 
interference including, without limitation, consequential damages, lost 
opportunity costs, lost profits, impact damages, acceleration damages, loss of 
labor productivity damages, all other time related damages, or other similar 
remuneration against Thornton.  Thornton's exercise of any of its rights or 
remedies under the Contract Documents, regardless of the extent or frequency 
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of Thornton's exercise of such rights of remedies, shall not be construed as 
active interference with the Contractor's performance of the Work. 

25. INDEMNIFICATION 

To the fullest extent permitted by law, Contractor agrees to defend, indemnify and 
hold harmless Thornton, its officers, agents and employees, from and against all 
liability, judgments, damages or losses which arise out of, result from, or are in any 
manner connected with the Work to be performed under this Contract, to the extent 
it is determined such liability, judgments, damages or losses were caused by the 
negligent acts, errors, or omissions of Contractor, any subcontractor of Contractor, or 
any officer, employee or agent of Contractor, or anyone else employed directly or 
indirectly by any of them or anyone for whose acts any of them may be liable and will 
pay to Thornton any expenses incurred by reason of such liability, judgments, 
damages or losses, including, but not limited to, court costs and reasonable attorneys’ 
fees incurred in defending or investigating such claims.  Such payments on behalf of 
Thornton shall be in addition to any and all other legal remedies available to Thornton 
and shall not be considered Thornton’s exclusive remedy. 

 

26. LAWS, PERMITS, LICENSES, REGULATIONS, ETC. 
  

A. In executing the Work, the Contractor shall comply with all applicable federal 
and state laws, municipal ordinances, and rules and regulations of all 
authorities having jurisdiction over employment discrimination, wages and 
working conditions, and the construction of the Work including, but not limited 
to, all construction or building codes, OSHA requirements, and safety codes  
which apply to: 

 

1. Performance of the Work;  
 
2. Protection of the Project site, adjoining and/or adjacent property; and 
 
3. Maintenance of passage-ways, guard fences, or other protective 

facilities. 
 

B. The Contractor shall obtain all permits and pay for all licenses and approvals 
necessary for the construction of the Work and give all required notices. 

 
27. LIQUIDATED DAMAGES - TIME AN ESSENTIAL ELEMENT 
 
 A. It is mutually understood and agreed that time is an essential element of the 

Contract and that it is critical that the Work progress vigorously to completion. 

 
B. The Contractor agrees that the Work shall be prosecuted regularly, diligently, 

and uninterrupted at such rate of progress as will insure Milestone Dates are 
met and Substantial Completion is achieved within the Contract Time.  
Contractor understands that the Substantial Completion Date set forth in the 
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Contract Documents is a reasonable time for completion of the Work, taking 
into consideration the average of the preceding ten (10) years’ climatic range 
during the specified Contract Time based on U.S. Weather Bureau statistics 
for the locality where the Work is to be performed and the usual industrial 
conditions prevailing in that locality. 

 
 C. If the Contractor neglects, fails or refuses to complete the Work within the 

Contract Time, then for each Calendar Day after the end of the Contract Time 
Substantial Completion of the Work is not achieved, the amount per Calendar 
Day specified in the Contract shall be assessed by Thornton, not as a penalty, 
but as predetermined and agreed upon Liquidated Damages. 

 
 D. The amount is fixed and agreed upon by and between the Contractor and 

Thornton because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages Thornton would sustain in the event the Work 
is not completed by a Milestone Date or the Date of Substantial Completion. 

 
 E. Thornton shall have the right to deduct Liquidated Damages from any money 

due, or to become due the Contractor, and to sue for and recover any 
additional compensation for damages for non-performance of the Contract. 

 
F. The assessment of Liquidated Damages for failure to complete the Work within 

the Contract Time shall not constitute a waiver of Thornton's right to collect 
any additional damages which Thornton may sustain by failure of the 
Contractor to carry out the terms of this Contract. 

 
G. If Liquidated Damages for Milestone Dates are specified in the Contract, all 

conditions for Liquidated Damages shall apply to each and every Milestone 
specified.  All Milestones represent independent damages Thornton will suffer 
and therefore shall be viewed independently.  All Milestones shall be 
cumulative, increasing by the amount specified for each date the Contractor 
does not achieve substantial completion for each specific Milestone.  If the 
Contractor fails to obtain Substantial Completion of the Work within the 
Contract Time, the Liquidated Damages for Milestone Dates shall cease to 
accrue and Liquidated Damages for failure to complete the Work will 
commence.  

 

28. MATERIALS, EQUIPMENT, SUPPLIES, SERVICES, FACILITIES 
 

 A. It is understood that, except as otherwise specifically stated in the Contract 
Documents, the Contractor shall provide and pay for all Materials and 
Equipment, Construction Equipment, including rental equipment, water, heat, 
light, fuel, power, transportation, superintendence, temporary construction of 
every nature, and all other services and facilities of every nature whatsoever 
necessary to execute, complete, and deliver the Work in a Good and 
Workmanlike Manner within the Contract Time.  
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B. No Materials or Equipment shall be purchased by the Contractor or by any 
Subcontractor subject to any chattel mortgage or under a conditional sale 

contract or other agreement by which an interest is retained by the seller.  
 

29. NON-DISCRIMINATION 
 Contractor, its agents, employees, and Subcontractors shall not discriminate on the 

basis of race, color, creed, national origin, ancestry, age, gender, religion, or physical 
or mental disability in any policy or practice. 

 
30. NOTICE AND SERVICE 

Where the manner of giving notice is not otherwise provided, notice to the Contractor 
from Thornton shall be in writing and considered delivered and service completed, 
when the notice is posted, by mail via the United States Postal Service, to the 
Contractor at the address given in the Contractor's Bid Proposal, or delivered in 
person to the Contractor or its authorized representative on the Project site.  
 

31. OPERATIONS AND STORAGE AREAS 
 

A. All operations of the Contractor (including storage of Materials and Equipment) 
shall be confined to areas authorized by Thornton.  The Contractor shall be 
liable for any and all damages to such premises. 

B. The Contractor shall defend, indemnify, and hold harmless Thornton from 
liability of any nature or kind arising from any use, trespass, or damage 
occasioned by its operations on the premises of third persons. 

C. The Contractor shall be responsible for the care, compliance with law, and 
storage of Materials or Equipment delivered to the Project site or purchased 
for use thereon.  Stored Materials or Equipment shall be carefully and 
continuously protected from damage or deterioration and located so as to 
facilitate inspection by Thornton.  The responsibility for the care and storage 
of Materials or Equipment shall be the Contractor’s whether such Materials or 
Equipment are furnished by the Contractor or by Thornton.  Storage of 
Materials or Equipment shall not unduly interfere with the progress of the 
Contractor's Work or the work of any other contractor. 

32. OR EQUAL CLAUSE 

A. The inclusion of a manufacturer’s name, trademark, or other proprietary 
identification of a product shall not limit competition, but shall establish a 
standard of quality, implying an “or equal” clause, unless expressly specified 
otherwise (see Special Conditions).  However, the substitution of a product in 
place of that specified shall be permitted only upon Thornton’s issuance of 
written approval in the form of an addendum or Change Order in response to 
a formal request submitted by the Contractor sufficiently in advance to allow 
adequate time for evaluation by Thornton.  If Thornton, in its sole discretion, 
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determines that tests are necessary for a proper evaluation, such testing shall 
be performed as specified by Thornton and at the Contractor’s expense. 

 
B. The substitution of a product shall be subject, without limitation, to any 

requirements listed in the Special Conditions or other parts of the Contract 
Documents and the following conditions: 

 
1. It is determined by Thornton that the proposed substitute product is 

equal or superior in properties, quality, character, and appearance to 
that specified; 

 

2. Such changes as may be required in the Work to install the substitute 
product and to properly integrate it into the Work are approved by 
Thornton; 

 
3. All costs for changes due to substitutions are the responsibility of the 

Contractor;  
 

4. The Contractor will provide at least the same warranty for the 
substitution that the Contractor would have provided for the product 
specified; and 

 
5. The effect of the substitution on the total cost of the Work is approved 

by Thornton. 

33. ORDER OF CONSTRUCTION 

 Where Thornton’s operations require specific sequencing of the Work, such 
sequencing requirements as provided for in the Contract Documents shall be 
followed. 

34. OVERTIME 

Any Work necessary to maintain the Schedule of Work that is considered shall be 
performed without additional expense to Thornton.  The Contractor shall notify 
Thornton in writing a minimum of two (2) Business Days in advance of any overtime 
Work being performed. 

35. PATENTS, COPYRIGHTS, AND ROYALTIES 

 A. The Contractor shall protect, defend, indemnify, and hold harmless Thornton 
and its officers, agents, servants, and employees from liability of any nature or 
kind, including cost and expenses for, or on account of any patented or 
unpatented invention, process, article, or appliance manufactured or used in 
the performance of the Work, including its use by Thornton or Thornton's 
officers, agents, servants, or employees, unless otherwise specified in the 
Contract Documents. 
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  If the Contractor uses any design, device, or Materials and Equipment covered 
by letters, patent or copyright, it shall provide for such use by suitable 
agreement with the owner of such patented or copyrighted design, device or 
material.  It is mutually agreed and understood that without exception, the 
Contractor shall pay all royalty and license fees and the Contract Price shall 
include all royalties or costs arising from the use of such design, device, or 
Materials and Equipment in any way involved in the Work. The Contractor 
and/or its Surety shall defend, indemnify and hold harmless Thornton from any 
and all claims for design, device, or Materials and Equipment, or any 
trademark or copyright in connection with the Work, and shall indemnify 
Thornton for the cost, expense, or damage which it may be obligated to pay 
by reason of such infringement during the prosecution of the Work or after 
completion of the Work. 

36. PAYMENT FOR USE, OR OCCUPANCY OF WORK, SUBSTANTIAL COMPLETION, 
PUNCH LIST, FINAL PAYMENT, WARRANTY PERIOD 

 
No progress or Final Payment, nor any partial or entire use or occupancy of the Work, 
nor acceptance thereof, by Thornton shall be construed to be acceptance of Defective 
Work or improper Materials or Equipment, either wholly or in part.  The Contractor's 
obligation to perform and complete the Work in strict accordance with the Contract 
Documents shall be absolute. 

 
A. When the Contractor considers the Work to be substantially complete, the 

Contractor shall make a written request to Thornton for the issuance of a 
Certificate of Substantial Completion.  Thornton, upon receipt of the request, 
shall make an inspection of the Work and either issue a written Certificate of 
Substantial Completion, or deny the Contractor's request in writing and provide 
the reasons for such denial. 

  

B. In the case of a denial of the issuance of a Certificate of Substantial 
Completion, the Contractor shall complete the Work so as to address 
Thornton’s concerns and comply with the Contract Documents and shall again 
request in writing that Thornton issue a written Certificate of Substantial 
Completion.  Thornton will handle any subsequent requests as outlined herein. 

 

C. If Thornton issues a Certificate of Substantial Completion, the Certificate shall 
list any items remaining to be completed as Punch List items and shall set a 
date certain by which the Contractor shall complete or correct the Punch List 
items.  The date certain shall not be longer than thirty (30) Calendar Days 
beyond the date of the Certificate of Substantial Completion. If the Contractor 
does not provide in writing within four (4) Calendar Days of the issuance of the 
Certificate of Substantial Completion good and sufficient reasons why the 
Punch List Work cannot be completed by the date established in the Certificate 
of Substantial Completion, the date shall be as established in the Certificate 
and the Punch List Work shall be completed by that date.  If the Contractor 
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does provide good and sufficient reason why the Punch List Work cannot be 
completed by the date certain, Thornton will revoke the Certificate of 
Substantial Completion until such time as the Work is sufficiently complete to 
allow the Punch List work to be completed within thirty (30) Calendar Days 
from the date of Substantial Completion.  If the Contractor does not complete 
the items on the Punch List by the date certain, Thornton, upon seven (7) 
Calendar Days notice shall have the option to withhold from the Final Payment 
up to two (2) times the value of the uncompleted Work, to complete any 
uncompleted Work or repair deficient Work, and to deduct the actual cost from 
any amounts due or that become due to the Contractor and or to seek 
compensation from the Surety. 

 
D. Upon completion of the Punch List Work, the Contractor shall make written 

application to Thornton for an inspection of the Work, and Thornton will make 
such inspection.  When Thornton finds the Work acceptable and complete 
under the Contract Documents, Thornton will grant Initial Acceptance.  Initial 
Acceptance shall not release Contractor from any Warranty obligations.  The 
Warranty Correction Period shall begin on the Date of Initial Acceptance.  
Thornton will issue Initial Acceptance in writing that shall set out the beginning 
and end dates for the Warranty Correction Period. 

 
 Upon issuance of Initial Acceptance, Thornton will, as required by CRS 38-26-

107 as may be amended, establish the Date of Final Settlement and post or 
advertise the Notice of Contractor’s Final Settlement.  The Work shall be 
deemed completed satisfactorily and finally accepted by Thornton as those 
terms are used in C.R.S. § 24-91-103(1)(a) upon Initial Acceptance. 

 
E. The Contractor shall submit a final Application for Payment upon completion 

of the Punch List Work.  Prior to receiving Final Payment, the Contractor, if 
requested by Thornton, shall file with Thornton:  

 
1. Receipts showing payment in full;  
 
2. A waiver of claims and/or liens from each Subcontractor, material men, 

supplier, manufacturer, and dealer for all labor, Material and Equipment 
used or furnished by each on the Work; and  

 

3. A complete release of all claims and/or liens of the Contractor which 
may have arisen under the Contract. 

 
In lieu thereof, Thornton may request and the Contractor shall file statements 
showing the balance due on all accounts.  The manner in which settlement is 
made by Thornton with the Contractor shall not release the Contractor or its 
Surety.   

 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 111 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

F. The Warranty Period shall begin on the Date of Initial Acceptance.  Thornton 
will issue Initial Acceptance in writing that shall set out the beginning and end 
dates for the Warranty Period.   

 
G. The Contractor shall be responsible for the maintenance, security, heat, 

utilities, damages to the Work, and insurance until the date of Initial 
Acceptance.  In addition, the Contractor shall be responsible for the provision 
of maintenance, security, heat, utilities, damages to the Work, and insurance 
for the affected portion of the Work during any period in which the Contractor 
is called upon to perform Warranty Work. 

 
37. PAYMENT WITHHELD 

 
 A. Thornton may withhold payment or, on account of subsequently discovered 

evidence, may nullify the whole or part of any payment certificate as may be 
necessary to protect Thornton from loss on account of any one (1) or more of 
the following: 

 
   1. Defective Work not remedied, Thornton may withhold up to two (2) 

times the value of the defective Work; 
 
   2. Claims filed or notice indicating probable filing of claims of third parties 

against the Contractor; 
 
   3. Failure of the Contractor to make payments to Subcontractors or to 

make payments for labor, Material, Equipment, Construction 
Equipment, or equipment rental; 

 
   4. Reasonable doubt that the Work can be completed for the balance of 

the Contract Price remaining; 
 
   5. Damage to a Subcontractor or another contractor; 
 
   6. Failure or refusal of the Contractor to comply with an instruction of 

Thornton within a reasonable time; 
 
   7. Unsatisfactory prosecution of the Work; 
 
   8. Liquidated Damages assessed against the Contractor; 
   9. Failure to comply with the provisions of the Contract Documents; 
 
  10. Being in arrears to Thornton for any amounts owed to Thornton; 
 

11. Failure to supply or update the Schedule of Work; and/or 
 

12. Damage to Thornton’s property or equipment. 
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B. When the above grounds are removed, payment shall be made for amounts 
withheld.  The right to withhold payment; however, shall not preclude Thornton 
from its right to declare the Contract in default for any of the reasons specified 
in the General Conditions – Contract in Default.   

 

38. PERSONAL LIABILITY OF THORNTON 

 
In carrying out any of the provisions of the Contract or in exercising any power or 
authority granted thereby, there shall be no liability upon Thornton’s duly authorized 
representatives, either personally or as officials of Thornton, it being understood that 
in such matters, they act as agent and representatives of Thornton.   

39. POTENTIALLY DANGEROUS WORK 

 A. When the use of explosives, driving, or removal of piles, wrecking, excavation, 
or other similarly potentially dangerous activities are necessary for the 
prosecution of the Work, the Contractor shall exercise the utmost care so as 

not to endanger life or property.  The Contractor shall be fully responsible for 
any and all damages, claims, and for the defense of any actions against 
Thornton resulting from such potentially damaging activity, including payment 
of attorneys’ fees. 

 
 B. The Contractor shall notify each public utility company or other owner of 

property having structures or improvements in proximity to the Project site of 
its intent to perform potentially dangerous activities.  Such notice shall be given 
sufficiently in advance to enable the companies or owner’s of property to take 
such steps as they deem necessary to relieve the Contractor of responsibility 
for any damages, claims, or the defense of any actions against Thornton 
resulting from the performance of such Work. 

 
C. All explosives shall be stored in a secure manner and all storage places shall 

be marked clearly "EXPLOSIVES - KEEP OFF”, and shall be in the care of 
competent watchmen at all times. 

40. PROGRESS PAYMENTS/APPLICATIONS FOR PAYMENT 

 A. When monthly progress payments are authorized, the Contractor shall, on the 
date established by Thornton, submit to Thornton an itemized Application for 
Payment, on forms provided by Thornton and supported by such data 
substantiating the Contractor's right to payment as Thornton may require. 

 

B.  If payments are to be authorized on account of Materials and Equipment not 
incorporated in the Work, but delivered and suitably stored at the Project site, 
which are necessary for the orderly prosecution of the Work, the Contractor 
shall furnish with its Application for Payment bills of sale, bills of lading, 
Certified Invoices, or such other evidence as may be appropriate and 
satisfactory to Thornton that establishes: 
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  1. Actual cost, including transportation to the Project site, of such Materials 
and Equipment; 

 

  2. Titles thereof in Thornton's name, upon payment; and 
 

  3. Appropriate insurance coverage to protect Thornton's interest therein 
upon payment. 

 
C. The Contractor warrants that title to all Materials and Equipment covered by 

an Application for Payment, whether incorporated into the Work or not, shall 
pass to Thornton upon receipt of payment by the Contractor.  The Contractor 
further warrants that upon submittal of an Application for Payment for Work for 
which payment has been received from Thornton, shall to the best of the 
Contractor’s knowledge, information, and belief, be free and clear of all liens, 
claims, security interests, or encumbrances in favor of the Contractor, 
Subcontractors, suppliers, or other persons or entities making a claim by 
reason of having provided labor, Materials or Equipment relating to the Work; 
and that such Materials or Equipment furnished or installed comply with the 
requirements of the Contract Documents. 

 
D. The passing of title to Thornton shall not be construed as relieving the 

Contractor of the sole and complete responsibility for: 

 
  1. The care and protection of the Work, Materials and Equipment for which 

payment has been made; and  
 

  2. The restoration of any damaged or destroyed Work, Materials or 
Equipment.  Such responsibility shall continue until all Work under the 
Contract has been completed and accepted by Thornton. 

 
E. Thornton shall make progress payments on account of the Contract Price on 

the basis of Contractor's Application for Payment and shall make payment to 
Contractor within thirty (30) Calendar Days after the Application for Payment 
is approved by Thornton.  All such payments will be measured by the schedule 
of values established in the Contract Documents (and in the case of Unit Price 
Work based on the number of units completed) or in the event there is no 
schedule of values, as provided in the Special Conditions. 

 

F. Prior to Substantial Completion, progress payments will be made in an amount 
equal to the percentage indicated below, less the aggregate of payments 
previously made and less such amounts as Thornton is entitled to withhold in 
accordance with General Conditions - Payment Withheld: 

 
  1. Ninety-five percent (95%) of the Work completed (with the balance 

being retainage).  Thornton may determine that as long as the character 
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and progress of the Work remain satisfactory to it, no additional 
retainage will be withheld.  

 
  2. Ninety-five percent (95%) (with the balance being retainage) of 

Materials and Equipment not incorporated in the Work, but delivered, 
suitably stored and accompanied by documentation satisfactory to 
Thornton as provided by the Contract Documents.  

 
G. Under no circumstances shall payment constitute a waiver of Thornton's right 

to require the Contractor to fulfill all of the requirements of the Contract 
Documents. 
 

41. PROTECTION OF PERSONS 
  
 A. The Contractor shall: 
  
  1. At all times protect the lives and health of its employees and 

Subcontractors; 
 
  2. Take all necessary precautions for the safety of all persons on or in the 

vicinity of the Project site; and 
 
  3. Comply with all applicable federal, state, county, and municipal safety 

laws and codes. 
 

B. Contractor shall comply with all provisions of the "Williams Steiger 
Occupational Safety and Health Act of 1970" (OSHA), including any 
amendments thereto and rules and regulations issued pursuant thereto, 
applicable to the Work and performance of the Contract.  Whereas the state 
in which the Work is performed has passed legislation bearing on Occupational 
Safety and Health, such legislation and amendments thereto, together with 
rules and regulations issued pursuant thereto shall be complied with by the 
Contractor. 

42. PROTECTION OF PROPERTY 

A. The Contractor, at no additional expense to Thornton, shall at all times: 
 

1. Safely guard Thornton's property and abutting or adjacent property from 
injury, loss, or damage;  

 
2. Protect by false work, braces, shoring or other effective means all 

buildings, foundations, walls, fences, and other property along his line 
of Work, or affected directly by its Work, including, but not limited to, 
Thornton's property, against damage; 
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3. Cover or otherwise protect stockpiles of Materials to avoid damage to 
the Materials and damage to any property from such Materials; and 

 
4. Repair, replace, or make good any such damage, loss or injury, unless 

caused directly by Thornton. 
 

B. The Contractor shall exercise care to protect from injury all water lines, sanitary 
sewer lines, gas mains, telephone cables, electric cables, services pipes, and 
other utilities or fixtures which may be encountered during the Work.  All 
utilities and other service facilities or fixtures, if damaged, shall be repaired by 
the Contractor at its sole expense. 

 
C. The Contractor, at no additional expense to Thornton, shall at all times safely 

guard and protect the Work; provide, erect, and maintain suitable barriers 
around all excavations or obstructions to prevent accidents; and provide, 
place, and maintain during the night sufficient lights, signals, and signs for this 
purpose on or near the Work.  The Contractor shall at all times, until Initial 
Acceptance, protect the Work, Equipment and Material from accidental or any 
other damage and repair any damage at no cost to Thornton. 

43.   QUALITY OF MATERIALS 

In the absence of detailed Specifications, all Materials and Equipment shall conform 
to the latest standards of the American Society for Testing Materials (ASTM) available 
at the time the Invitation for Bids is issued, unless otherwise indicated. 

44.   REFERENCE TO STANDARD SPECIFICATIONS 

 Any reference to standard specifications in any of the Contract Documents shall 
always imply the latest edition of such standard specification or specifications 
available at the time the Invitation for Bids is issued, unless otherwise indicated. 

45.   REMEDY OF DEFECTS, THORNTON’S RIGHT TO CORRECT 

If, in the opinion of Thornton, a defect exists, or functional or structural deterioration 
takes place, or substantial departure from the standards of original construction exists 
in the Work, Thornton shall notify the Contractor by letter sent via the United States 
Postal Service to the address given in the Contractor's Proposal.  If the Contractor 
does not proceed within seven (7) Calendar Days of the date of the notice, to remedy 
such defects, deficiencies, deterioration or departures, or the Contractor’s remedies 
are not adequate as determined by Thornton, Thornton may cause the repairs to be 
made as Thornton deems appropriate, and the cost shall be paid by the Contractor 
or its Surety or deducted from amounts due or that become due the Contractor. 
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46.   RIGHT-OF-ENTRY 

 Contractor shall provide to Thornton, Thornton’s Representative and representatives 
of federal, state, county, district and municipal governments complete and free 
access to the Work, whenever access is requested by Thornton. 

47.   RIGHT OF THORNTON TO TERMINATE THE CONTRACT 

Should it appear at any time that the Work is not being prosecuted to insure 
completion of the Work by a Milestone Date or within the Contract Time, and if upon 
seven (7) Calendar Days written notice to the Contractor, the Contractor fails to 
increase the quality or the quantity of the Work, or both, Thornton shall have the right 
to terminate the Contract and complete the Work as it deems appropriate.  The 
Contractor shall not be entitled to any damages on account of such termination, and 
will be held liable for all costs and expenses incurred by Thornton in completing the 
Work.  All money due the Contractor will be retained until the Work is completed and 
all expenses and costs have been deducted, and any money due Thornton shall be 
paid by the Contractor or its Surety.   

48.   RIGHT-OF-WAY 

 Thornton will furnish land and ROW as shown in the Contract Documents for the 
performance of the Work.  Contractor shall confine its operations to the ROW 
furnished. 

49.   SANITARY CONVENIENCES 

 The Contractor shall furnish the necessary sanitary conveniences, properly secluded, 
for the use of workers during construction, and these conveniences shall be 
maintained in a manner that will be inoffensive and in compliance with federal, state, 
and local health and sanitation requirements. 

50.   SECURITY - CONTRACT 

 A. The Contractor shall furnish two (2) separate surety bonds (in the form 
attached), each in an amount at least equal to one hundred percent (100%) of 
the Contract Price as security for the following: 

 
  1. The faithful performance of the Contract and the terms, conditions, and 

stipulations contained therein; and 
 
  2. Payment of all laborers and mechanics for labor performed and 

payment for all Materials and Equipment furnished and for all 
Construction Equipment used or rented in the performance of the 
Contract. 

 
 B. The Surety on such bonds shall be satisfactory to Thornton, shall be a duly 

authorized surety company licensed to do business in the State of Colorado, 
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shall appear in the latest Federal Register Circular 570 as published by the 
Department of the Treasury, unless otherwise approved by Thornton, and shall 
have no less than a Best's A Rating.   The Surety will in no way be financially 
associated with the Contractor. 

 

 C. Any and all bonds shall be written as to make the Contract Documents a part 
thereof, whether by reference or attachment, in order to give the Surety full 
notice of the conditions therein. 

 

D. The Contractor shall within ten (10) Calendar Days from and including the date 
of Notice of Award, furnish Thornton with the required "Performance Bond" 
and "Labor and Materials Payment Bond”, each in a sum equal to one hundred 
percent (100%) of the Contract Price. 

 

E. If at any time a Surety shall become insolvent, is declared bankrupt, loses its 
right to do business in the state in which the Work is to be performed, or is no 
longer listed in Department of the Treasury Circular 570, Contractor shall 
within ten (10) Calendar Days after notice from Thornton, substitute 
acceptable bonds in such form and sum and signed by such other Sureties 
satisfactory to Thornton. 

51.   SEPARATE CONTRACTS 

 A. Thornton reserves the right to let other contracts in connection with the Project. 
The Contractor shall afford other contractors reasonable opportunity for the 
introduction and storage of their materials, machinery, equipment, supplies 
and the execution of their work, and shall properly connect and coordinate its 
Work with theirs. 

 

 B. If any part of the Contractor's Work depends upon the work of any other 
contractor for proper execution or results, the Contractor shall inspect and 
promptly report in writing to Thornton any lack of progress or defects in the 
other contractor's work that render it unsuitable for proper execution or results.  
Failure on the part of the Contractor to inspect and report shall constitute 
acceptance of the other contractor's work as fit and proper for the reception of 
the Contractor's Work.  No extensions to the Contract Time will be granted if 
the Contractor fails to inspect and report on unsuitable work.  

 

C. To insure the proper execution of subsequent Work, the Contractor shall 
measure existing Work and shall at once report in writing to Thornton any 
incompatibility between the existing Work and the subsequent Work 
anticipated by the Contract Documents. 

52.   SEVERABILITY CLAUSE 

 The provisions of this Contract shall be deemed to be severable, and if any term, 
phrase, or portion of the Contract shall be determined to be unlawful or otherwise 
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unenforceable, the remainder of the Contract shall remain in full force and effect, so 
long as the clause severed does not affect the intent of the Parties. 

53.   SUBCONTRACTING 

 A. The Contractor may utilize where appropriate the services of Subcontractors 
on parts of the Work. 

 

 B. The Contractor shall not award any Work to a Subcontractor if Thornton 
objects.   

 

 C. Thornton encourages all Contractors to utilize minority, disadvantaged, and 
women-owned businesses whenever possible. 

 

 D. The Contractor shall be as fully responsible to Thornton for the acts and 
omissions of its Subcontractors, and of persons either directly or indirectly 
employed by them or under their control, as it is for the acts and omissions of 
itself and of persons directly employed by it. 

 

 E. The Contractor shall cause appropriate provisions to be inserted in all 
subcontracts binding Subcontractors to the Contractor as Contractor is bound 
to Thornton.   

 

F. Nothing contained in the Contract Documents shall create any contractual 
relationship between any Subcontractor and Thornton. 

54.   SUBMITTALS, SHOP DRAWINGS, SAMPLES, SERVICE PARTS MANUALS, AND 
OPERATOR'S INSTRUCTIONS 

A. Within fourteen (14) Calendar Days from Notice of Award, the Contractor shall 
submit an edited Submittal Log (provided in the Technical Specifications) 
which for each required Submittal, indicates the Contractor’s proposed 
submittal date and the time allotted for Thornton’s or its representative’s, 
review and approval of each Submittal if sooner than specified.  This Submittal 
Log shall be consistent with the Contractor’s Schedule of Work.  The 
Contractor shall thoroughly review the Submittal Log to insure that all of the 
Project submittal requirements are listed and in the appropriate order of 
operations for their proposed construction schedule.    

 

B. The Contractor shall furnish all Shop Drawings and Samples which are 
specified or required by the Contract Documents for the completion of the 
Work.  All Shop Drawing and Sample Submittals shall be submitted to 
Thornton in electronic format whenever possible.  When electronic Submittals 
are not possible, a minimum of four (4) copies of the Submittal shall be 
provided.  Shop Drawings of Material and Equipment offered by the Contractor 
for approval by Thornton shall be in sufficient detail to adequately show 
construction and operation.  Shop Drawings and Samples submitted as herein 
provided by the Contractor and approved by Thornton for conformance with 
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the design concept shall be executed in conformity with the Contract 
Documents, unless otherwise required by Thornton. 

  
C. Work performed in connection with the purchase, fabrication, manufacture, 

shipment, installation, or erection of Material or Equipment prior to Thornton’s 
review and approval, as specified herein, shall be at the Contractor's sole risk, 
responsibility, and expense. 

 

D. Shop Drawing and Sample Submittals shall be accompanied by a letter of 
transmittal which shall list Submittal numbers and dates of the Submittal and 
shall be in the form required by Thornton.  Shop Drawings shall be complete 
in every respect and bound in sets.  Any resubmittals shall show Submittal and 
resubmittal numbers as well as the dates for previous Submittals and 
resubmittals. 

 
E. The Contractor shall submit all Shop Drawings and Samples sufficiently in 

advance of construction to allow ample time for checking, correcting, 
resubmitting, rechecking, and approving to avoid any delay in the progress of 
the Work. 

 
F. Shop Drawings or Samples submitted shall be marked with the name of the 

Project, and Submittal number, and bear the stamp or specific written 
indication of approval of the Contractor as evidence that the Shop Drawings 
and Samples have been checked by the Contractor.  Any Shop Drawings or 
Samples submitted without the Contractor’s stamp of approval or specific 
written indication of approval shall not be considered by Thornton and shall be 
returned to the Contractor for approval and resubmission. 

 
G. At the time of each Submittal, the Contractor shall give Thornton notice of each 

variation between the Shop Drawing or Sample and the requirements of the 
Contract Documents.  The Contractor shall place a specific notation on the 
Shop Drawing or Sample and call such variation to Thornton's attention in the 
Contractor’s letter of transmittal.  If the variation as submitted is acceptable, 
Thornton will provide written approval of the variation to the Contractor.  
Thornton’s review and approval of Shop Drawings or Samples shall not relieve 
the Contractor from responsibility for strict compliance with the requirements 
of the Contract Documents, unless the Contractor has, in writing, called 
Thornton’s attention to each variation at the time of submission, as required 
above, and Thornton has given unconditional written approval of each 
variation to Contractor.  Thornton’s review and approval of any variation shall 
not extend to means, methods, techniques, sequences, or procedures of the 
construction of the Work or to safety precautions or programs incident thereto. 

 
H. By approving and submitting Shop Drawings and Samples, the Contractor 

represents that:  
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1. It has determined and verified all field dimensions and measurements, 
quantities of Work, field construction criteria and installation 
requirements, Materials and Equipment, catalog numbers, and similar 
data;  

 
2. It has checked, and coordinated such submittals with the requirements 

of the Work and the Contract Documents; and  
 

3. Data shown on the Shop Drawings are complete and accurate. 
 
 I. All items of standard equipment shall be the latest model at time of delivery. 
 
 J. When Shop Drawings are submitted for the purpose of showing the installation 

in greater detail, their approval shall not excuse the Contractor from 
requirements shown on the Drawings and Specifications. 

 
K. Shop Drawing and Sample Submittals not conforming to the above 

requirements shall be returned to the Contractor, without action by Thornton, 
for resubmittal.  Any resulting delay shall be the responsibility of the 
Contractor. 

 
L. Thornton's review and approval of Shop Drawings and Samples submitted by 

the Contractor shall be only for general conformance with the design concept, 
as otherwise provided, and shall not be construed as: 

 
  1. Permitting any departure from the Contract Documents; 
 
  2. Relieving the Contractor of the responsibility for any error in details, 

dimensions, or otherwise that may exist in such Submittals; 
 

3. Constituting a blanket approval of dimensions, quantities, or details of 
the Material or Equipment shown; or lubrication drawings showing 
type and frequency of lubrication.  Detailed parts drawings shall show 
location, name, and catalog numbers of parts;  

 
  4. Approving departures from additional details or instructions previously 

furnished by Thornton.  Such check or approval shall not relieve the 
Contractor of the full responsibility of meeting all of the requirements of 
the Contract Documents. 

 
M. Four (4) sets of bound Operator's Instructions and electric copy shall be 

furnished by the Contractor for Equipment furnished under the Contract that is 
specially listed or that is considered to be of a special or complex nature.  
Operator's Instructions shall include detailed manufacturer’s information on all 
operations and maintenance recommendations. 
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N. Four (4) sets each of bound Service Parts Manuals and an electric copy shall 
be furnished by the Contractor for all items of standard manufacture. 

 
 O. All Operator Instructions and Service Parts Manuals shall be bound in 

permanent binders satisfactory to Thornton and shall be furnished to Thornton 
as a condition precedent to granting Initial Acceptance. 

55.   SUSPENSION OF WORK BY THORNTON 

Thornton shall have the right to suspend and reinstate execution of the whole or any 
part of the Work without invalidating the provisions of the Contract for such period or 
periods of time as Thornton may deem necessary due to unsuitable weather or such 
other conditions considered unfavorable for the suitable prosecution of the Work, 
including failure of the Contractor to supply labor, Materials or Equipment meeting 
the requirements of the Contract Documents, or failure to carry out instructions or to 
perform such other provisions of the Contract considered unfavorable for the orderly 
or suitable prosecution of the Work.  During periods of suspension, the Contractor 
shall protect the Work from damage.  Stop Work Orders for suspension of the Work 
and orders to reinstate performance of the Work shall be issued by Thornton to the 
Contractor in writing.  If the Stop Work Order was issued due to Contractor’s, 
Subcontractor’s, and or supplier’s non-compliance with the Contract, the Contactor 
shall, upon approval by Thornton, perform Work necessary to bring the Work back 
into compliance with the Contract. During such a suspension period the Contractor 
shall not be entitled to any compensation as a result of the suspension, including 
compensation for delay.  The Contract Time shall continue to run during such 
suspension period and the Contractor shall remain fully responsible for any liquidated 
damages that are assessed as a result of late performance. 

56.   TAXES 

A. Contractor shall pay all sales, consumer, use, or other similar taxes required 
to be paid in accordance with the laws and regulations applicable to the Work. 
Thornton is exempt from Colorado State and City of Thornton sales and use 
taxes on Materials and Equipment to be permanently incorporated into the 
Work.  Said taxes shall not be included in the Contractor's Bid Proposal or the 
Contract Price.  

 

B. Contractor shall apply to the Colorado Department of Revenue for an 
exemption certificate and purchase the Materials and Equipment tax free 
(Section 39-26-104, C.R.S. as amended).  Contractor shall be liable for exempt 
taxes paid due to the failure to apply for exemption certificates or failure to use 
them.  

57.   TERMINATION FOR CONVENIENCE 

A. Termination Notice - Thornton may terminate the Contract, in whole or in part, 
for convenience if termination is in Thornton's best interest.  Contract 
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termination will be initiated by a written Contract Termination Notice to the 
Contractor which will specify the effective date of the termination. 

 
B. Canceled Commitments - The Contractor, after receiving the Contract 

Termination Notice, shall cancel any outstanding commitments for 
procurement of Materials and Equipment.  In addition, the Contractor shall use 
reasonable efforts to cancel or divert any outstanding subcontracted 
commitments, unless otherwise requested by Thornton.  With respect to such 
canceled commitments the Contractor shall: 

 

  1. Settle all outstanding liabilities and all claims arising out of the canceled 
commitments.  Such settlements shall be approved by Thornton and 
shall be final; and 

 

  2. Assign to Thornton all of the rights, title, and interest of the Contractor 
under the terminated orders and subcontracts, as directed by Thornton. 
Thornton will then have the right to settle or pay any or all claims arising 
out of the termination of these commitments. 

 

C. Termination Claim - The Contractor shall submit its termination claim to 
Thornton within ninety (90) Calendar Days after the effective date of the 
Contract Termination Notice.  During the ninety (90) Calendar Day period, the 
Contractor may make a written request to Thornton for a time extension in 
preparing the claim.  Any time extension must be approved by Thornton.  If the 
Contractor fails to submit its termination claim within the time allowed, Thornton 
may determine the amount due the Contractor, if any, by reason of the 
termination, which determination shall be final.  Failure of the Contractor to 
submit a termination claim within the time allowed shall constitute a waiver of 
the claim.   

 

D. Payment - Subject to paragraph C above, the Contractor and Thornton may 
agree upon the whole or any part of the amount to be paid the Contractor as 
a result of the termination.  The amount may include reasonable cancellation 
charges incurred by the Contractor.  The amount may also include any 
reasonable loss upon outstanding commitments for subcontracts which the 
Contractor is unable to cancel, provided the Contractor has proven reasonable 
effort to divert the commitments to other activities.  The amount agreed upon 
shall be embodied in a Change Order, and the Contractor shall be paid that 
amount.  Where applicable, payments claimed pursuant to termination shall 
be based on Unit Prices.  Payment for partially completed lump sum items may 
be made in the proportion that the partially completed Work is to the total lump 
sum item.  Where Work performed is of a nature that it is impossible to 
separate the costs of uncompleted Work from completed Work, the Contractor 
shall be paid the actual cost incurred for the necessary preparatory Work and 
other Work completed.  The Contractor shall not be entitled to profit or 
overhead on uncompleted Work. 
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 E. Disposition of Work and Inventory - The Contractor shall transfer title and 
deliver to Thornton, such items which, if the Contract had been completed, 
would have been furnished to Thornton including: 

 

  1. Completed and partially completed Work; and 
 
  2. Materials or Equipment produced, acquired, or in the process of being 

produced that is terminated by the notice. 
 

 Other than the above, any termination inventory resulting from the termination 
may, with written approval of Thornton, be sold or acquired by the Contractor 
under the conditions prescribed by and at prices approved by Thornton.  The 
proceeds of any such disposition shall be applied to reduce any payments 
owed to the Contractor, or shall be credited to the cost of Work, or paid in a 
manner as directed by Thornton.  Until final disposition, the Contractor shall 
protect and preserve all Material and Equipment which is in its possession and 
in which Thornton has or may have an interest. 

 
F. Cost Records - The Contractor agrees to make cost records available to the 

extent they are necessary to determine the validity and amount of each item 
in the termination claim. 

 
 G. Contractual Responsibilities - Termination of a Contract, or portion thereof, shall 

not relieve the Contractor of contractual responsibilities for the Work completed, 
nor shall it relieve the Surety of its obligation for and concerning any claim arising 
out of Work performed. 

58.   THORNTON'S REMEDIES CUMULATIVE; NONWAIVER 

 No right or remedy conferred upon or reserved to Thornton by the Contract shall be 
considered exclusive of any other remedy or contractual right, but the same shall be 
distinct, separate, and cumulative, and shall be in addition to every other remedy 
existing at law or in equity or by statute; and every remedy given by the Contract to 
Thornton may be exercised from time to time as often as the occasion may arise, or as 
may be deemed expedient.  No delay or omission on the part of Thornton to exercise 
any right or remedy arising from any default on the part of the Contractor shall impair 
such right or remedy or shall be construed to be a waiver of any such default or an 
acquiescence thereto, or otherwise affect the right of Thornton to enforce the same in 
the event of any subsequent breach or default by the Contractor. 

59.   USE OR OCCUPANCY OF COMPLETED PORTIONS 

 A. Thornton shall have the right to take possession of, use, or occupy any 
completed or partially completed portions of the Work, notwithstanding the time 
for completing the entire Work or any portions, may, or may not, have expired. 
Such taking possession, use or occupancy shall not be deemed an acceptance 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 124 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

of any Work until all Work has been completed in accordance with the Contract 
Documents.  

 
B. If partial use or occupancy increases the cost, or delays the Work, the 

Contractor shall be entitled to an adjustment to the Contract Price, Contract 
Time, or both, as Thornton may determine.  

 
C. Consent of the Surety and endorsement from the insurance carrier or carriers 

permitting occupancy or use of any completed or partially completed portions of 
the Work by Thornton shall be secured by the Contractor.  

 
60. VARIATION FROM ESTIMATED PAY ITEM QUANTITIES 

 
On Contracts with Unit Prices, the Contractor may reasonably expect variations in the 
estimated quantity for any given Pay Item such that the actual quantity installed may 
range from seventy-five percent (75%) to one hundred twenty-five percent (125%) of 
the estimated quantity, unless a larger variation is stipulated on the Bid Proposal form. 
The Contractor shall not be allowed any claims for anticipated profits, for lost profits, or 
for any damages because of a difference between the estimated quantity for a Pay 
Item and the actual quantity for the Pay Item, or for the elimination or reduction of a 
Pay Item quantity as may be required to bring the cost of the Work within the limits of 
available funds or to reduce the Scope of the Work for any reason.  

61.  WARRANTY AS TO WORKMANSHIP, MATERIALS AND EQUIPMENT 

A. In addition to other promises and warranties contained herein, the Contractor 
warrants to Thornton that the Materials and Equipment furnished under the 
Contract will be of good quality and new, unless otherwise required or permitted 
by the Contract Documents, that the Work will be free from defects not inherent 
in the quality required or permitted, and that the Work will conform with the 
requirements of the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved and authorized, 
may be considered Defective.  This warranty excludes remedy for damage or 
defect caused by abuse, modifications not executed by the Contractor, improper 
or insufficient maintenance, improper operation, or normal wear and tear under 
normal usage.   

 
B. Contractor further warrants to Thornton that competent laborers, mechanics, 

and tradesmen shall be used on the Work.  Experienced manufacturer’s 
representatives shall be used to supervise the installation of Equipment, as may 
be required by Thornton.  Any special tools or construction equipment which 
may be required shall be provided by the Contractor.   

 
C. Neither the final certificate of payment nor any provision in the Contract 

Documents, nor partial or entire occupancy of the premises by Thornton, shall 
constitute acceptance of Work not done in accordance with the Contract 
Documents or relieve the Contractor of liability in respect to any expressed or 
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implied warranties or responsibility for faulty Materials, Equipment or 
workmanship.  This Warranty will have no time limit except as prescribed by law. 

62.  WARRANTY PERIOD 

A. The Contractor agrees to keep all Work in Good Repair for a period of one (1) year 
from the date of Initial Acceptance, unless a longer period is specified in the 
Contract Documents.  Upon written notice from Thornton to the Contractor of any 
aspect of the Work found by Thornton not to be in Good Repair, the Work shall be 
promptly repaired by the Contractor.  Such repair, including any consequential 
damages resulting from the defect to be repaired, shall be made without further cost 
to Thornton.   
 

B.   If the Contractor does not proceed to remedy such defects, deficiencies, 
deteriorations, or departures called to its attention within seven (7) Calendar Days 
after mailing of the notice and diligently pursue such repairs, Thornton may cause 
the repairs to be made as Thornton deems best and the cost shall be paid by the 
Contractor or its Surety. 

 
C. The obligations of the Contractor provided in this section shall be in addition to and 

not in limitation of any obligations imposed upon by it by any special guaranty or 
warranty required by the Contract Documents or otherwise prescribed by law. 

63.  WEATHER 

 During weather unsuitable for the proper execution of the Work in a first-class manner, 
all Work affected by such condition shall be properly protected from weather-related 
damage. 
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FHWA Form 1273 
Required Contract Provisions, Federal-Aid Construction Contracts  

http://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
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NOTICE OF AWARD 
 
Thornton, CO 
Date 
   
TO: [contractor name and address] 
  
The City of Thornton, having duly considered the Bid Proposal submitted on [date], for Thornton 
Trails Wayfinding Signage – Phase II, Thornton Project No. 20-59A, CDOT Project No. STU 
M 286-047, as detailed in the Contract Documents and it appearing that your Bid Proposal for 
performing the Work is fair, equitable and to its best interest, the said Bid Proposal is hereby 
accepted in the amount of xxxxxxxxxx ($XXXXXXXXX), for the Base Bid and in the amount of 
________ as stipulated in the Bid Proposal.  
 
In accordance with the terms of the Contract Documents, you are required to execute the formal 
Contract and furnish the required Performance Bond and Labor and Material Payment Bond within 
Ten (10) consecutive Calendar Days from and including the date of this Notice of Award. 
 
In accordance with the terms of the Contract Documents, you are required to furnish the required 
Performance Bond and Labor and Material Payment Bond within ten (10) consecutive Calendar 
Days from and including the date of this Notice of Award.  Once the Bonds have been furnished 
to Thornton, you will be required to execute the formal Contract via Thornton approved digital 
signature service. 
 
 
In addition, you are requested to furnish at the same time IRS W-9 Taxpayer ID Forms and the 
required Certificates of Insurance and Additional Insured Endorsements evidencing compliance 
with the requirements for insurance stated in the Contract Documents.   
 
The Bid Security submitted with your Bid Proposal will be retained until the Contract has been 
executed and the required Bonds, Insurance, and W-9 forms have been furnished and approved.   
 
CITY OF THORNTON, COLORADO 
 
By:        
 Jim Jensen 
 Contracts Manager 
  
cc: City Clerk 
 Contract Administration Bulletin Board 
 Sean Saddler, PE, Contracts and Purchasing Director 
 
e-mail: (Suzann Cox, Project Manager) 
 
file: Thornton Trails Wayfinding Signage – Phase II, Thornton Project No. 20-59A, CDOT 

Project No. STU M 286-047 
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NOTICE TO PROCEED 

 
 

Thornton, Colorado 
 
 
______________, 20__ 
 
 
TO: [contractor name and address] 
  
  
RE:  NOTICE TO PROCEED – Thornton Trails Wayfinding Signage – Phase II, Thornton  

Project No. 20-59A, CDOT Project No. STU M 286-047 
 

You are hereby authorized to proceed with the Work within ten (10) consecutive Calendar 
Days from this date and substantially complete the Work within one hundred eighty (180) 
consecutive Calendar Days from this date.  The date for Substantial Completion of this Project 
is __________, 20__.  Liquidated damages identified in the CDOT Standard Provisions are 
applicable for each Calendar Day past the Substantial Completion date for which Work on this 
Project is not substantially complete.  Other Liquidated Damages for missed milestone or other 
interim completion dates will apply if such dates are specified in the Contract Documents. 
 

CITY OF THORNTON, COLORADO 
 
 
 
BY:        
 Keith Griess 
 Contract Administrator 
 
cc: City Clerk 
 
e-mail: Tracy Vance (tracy.vance@state.co.us), Civil Engineering Project Manager I  
 Jim Bilyeu, Plans Examining Supervisor 
 
file:   THORNTON TRAILS WAYFINDING SIGNAGE – PHASE II, Thornton Project No. 20-

59A, CDOT Project No. STU M 286-047 
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COLORADO 
DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISIONS 
CITY OF THORNTON TRAIL WAYFINDING SIGNAGE – PHASE II 

PROJECT SPECIAL PROVISIONS 
(Provided under separate cover) 
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APPENDIX 
 

•             CDOT Form #606, Anti-Collusion Affidavit 

•             CDOT Form #1413, Bidders List 

•             CDOT Form #1414 Anticipated DBE Participation Plan  

•             CDOT Form #605, Contractor’s Performance Capability Statement 

•             CDOT Form #621, Assignment of Anti-trust Claims 

•             CDOT Form #1415, Commitment Confirmation  

• CDOT Form #1416, Good Faith effort Report  

 

*ALL CDOT FORMS CAN BE FOUND AT THE UNDERLYING LINK 
https://www.codot.gov/business/designsupport/bulletins_manuals/2006-local-agency-

manual/appendix-a-final.pdf 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF

https://www.codot.gov/business/designsupport/bulletins_manuals/2006-local-agency-manual/appendix-a-final.pdf
https://www.codot.gov/business/designsupport/bulletins_manuals/2006-local-agency-manual/appendix-a-final.pdf


Page 136 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

THIS PAGE INTENTIONALLY LEFT BLANK 

  

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 137 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

CDOT Form #606 
ANTI-COLLUSION AFFIDAVIT 
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CDOT Form #1413 
BIDDERS LIST 
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CDOT Form #1414  
ANTICIPATED DBE PARTICIPATION PLAN  

 

 
 

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 142 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

THIS PAGE INTENTIONALLY LEFT BLANK 

 
  

DocuSign Envelope ID: 7BEA0F87-807F-4B20-A862-7BFE7E943DAF



Page 143 of 151 

 
SS\C-P\2020\20-59A Trail Wayfinding Signage Project - Phase II\2BD - Bidding Doc\Construction\REBID\20-59A Proj Manual 2-16-2022 Rev. 6-2019 

CDOT Form #605 
CONTRACTOR’S PERFORMANCE CAPABILITY STATEMENT  
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CDOT Form #621 
ASSIGNMENT OF ANTI-TRUST CLAIMS  
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CDOT Form #1415 
COMMITMENT CONFIRMATION  
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CDOT FORM #1416  
GOOD FAITH EFFORT REPORT 
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ADDENDA 
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